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WESTBENGALHOUSINGBOARD

(Estd. Under W.B. Act XXX|toftgZ2)

'ABASAN',1 05, S. N.BanerjeeRoad,Kolkata-700014,
Email :wbhousinqboard@qmail.com

Memo No}295/DD(EP) lll /HB Date*- OS|OL|ZO2 

NOTICE INVITING TENDER

NIT No:- WBHB/DD(EP) IIIINIT-23/ 2023-24

Deputy Director (EP)-lll,Housing Project under West Bengal Housing Boardinvites sealed quotation
in prescribed form from eligible bidders for the works as per particulars below:-

1. Name of work: Name of work:- Repairing, Painting work of unsold flats
for Mathkal-Nimta Housing Project under WBHB.
Under West Bengal Housing board. (Ftat No. B/BL-4/3)

2. Eligibility criteria: Bonafide & resourceful Agencies having credentials for
execution of similar nature of the works,
Income Tax Acknowledgement Receipt for the latest
Assessment year/ Professional Tax Clearance
Certificate/P.T.(Deposit Chatlan) / Pan Card / GST.
Registration Certificate i P.F. code No.(if applicable)

3_ Name of the Engineer-in Charge Deputy Director (EP)llllunder WBHB

Estimated cost ofthe worksr Rs.96,536.00

4 Earnest money: Rs.1935.00

5. Cost of tender documents:
(Non-refundable).

During participation, cost towards Tender documents
need not required to pay only successful bidder has to be
paid cost of three copies of documents for agreement as
per norms which will be communicated latter on i.e.
through L.O.A.

5. Validity of Tender 120 days from the date of submission of tender
7. Procurement of Tender paper i.e.

N.l.T, Bid document, Term &
condition etc.

Bid documents will be available in the site(wb housing board)
web site and in the office of the Deputy Director (Ep)/at 3'd
Floorin all working days during office hours i.e. from
09.Ot.2O24 to 77 .O1-.2o24.

8. last date& Time for submission
of tender

17.01.2024 up to 2.30 P.M

9. Date& Time for opening of tender: 17 .01.2024 at.3.30 P.M

10. Time allowed for completion Fifteen days.

B.O.q As per unified rates of Schedule of rates.(Building works,
Volume-1 & Sanitary woks, Volume-ll) effective 2017 with
respective corrigenda of SOR, Public Works Department,
West Bengal



ll.Agencyhas to submit completion certificate showing details of executed works and time taken for

completion including comments on their up to date performance from the respective deptt /
Authority.
12.Agencyshould submit application along with self-attested copies of the following (Original copies

for each are to be produced for verification as &when asked for).

i) Valid PAN Card.

ii) Employees provident Fund (PF) enrollment certificate with code no (ifapplicable),

otherwise an undertaking is required.

lii)GST Registratlon certificate.
iv)Completion certificate from respective department.

v)Valid Trade license from respective M unicipality/Pa nchayat,

vi)Power of Attorney/Authority to sign the Tender documents and

Articles/Memorandum of Associatlon (in case of companies / partnership firm).

vii)Partnership Deed- (ln case of partnership firm.)

13 The Agency will quote the rate (in both words and figures) at percentage below/ above/

or"AT PER" with the rates shown in the specific priced schedule of probable items with

a pproximate qua ntities'
l4,Quotation must be accompanied by EMD specified for the work in the shape of Bank

Draft/Pay Order only on a Nationalized Bank drawn/scheduled Bank in favor of West

Bengal HousingBoard payable at Kolkata. E.M.D.Should be kept in a sealed envelope

with a clear description and should accompany the name of work and N.l.T. No.

15. Bidders eligible for exemption of EMD as per Govt. rule may avail the same and necessary

documents regarding the exemption of EMD must be submit of statuary bid documents.

15. Tendermust be delivered to Deputy Director (EP)-lll H.P west Bengal Housing Board or in

absence to any authorized officer of West Bengal Housing Board and will be opened on the same day

in the presence of bidders or their authorized representatives.

17.1f the office happens to be closed on the date ol receipt of tenderas specified in the NIT will be

received and opened on the next working day at the same time and venue,

lg.Agency sha have to make his /her own arrangement for resource materialsduly certified will

only be accepted.
19. Successful tendererwould have to execute an agreement as specified by the WBHB in non-

judicial stamp paper of value Rs. 1o/-only before issuing of formal work order by the wBH B.

20.No conditional quotation will be accepted.

21. Tenderershould collect the GSTN No. of WBHB before submitting the bill & for deposition of GST

to the respective dePartment.
22.. Tenderer will be received only in the Quotation box kept in the office chamber of Deputy

Director (Ep)-lll at 3'dFloor,West Bengal Housing Board.105,S N Banerjee Road,Abasan, Kolkata-

700014 and nowhere else,

23. Submission of false misleading and fabricated statement/ documents/information etc found at

a ny point of time will lead to cancellation of the tender.

24. Acceptance of euotation will rest entirely with the WBHB which does not bind itself to accept

the lowest Tender and reserves the right itself the authority to reject any or all the Tender received

without assigning any reasons thereof.
25. Further details can be seen in the Tender documents itself'

lQx*"
Deputy-Director (EP)-lll

l {est Bengal Housing Board



No:29sl1(1s)DD(Ep)//HB

Copy forwarded for information to the:

Dated: -08.01.2024

1. Housing Commissioner, West Bengal Housing Board

2. CA cum AP, West Bengal Housing Board
3. Director (Engineering), West Bengal Housing Board

4. Joint Housing Commissioner, West Bengal Housing Board

5. FA cum CAO,/D.F.A. West Bengal Housing Board

6' Asst. Housing commissioner{ he is requested to prease arrange for uproading the Nrr the
Website forthwith.

7. 7-l0.Joint Director (Ep)/(EW)-tl / . West Bengat Housing Board

11. Join Director (EEW) WBHB

12. A.D (EP) S. Halder,West Bengal Housing Board.

13. SAE, B. Na& WBHB

14. Estimator attached to DD (Ep)- l, West Bengal Housing Board.

15. Notice Board

Deputy-Director (EP)-llt
West Bengal Housing Board



Bid document consist of

!l N.t.T No r WBHB /DD(Epl-il| lNtT- 2312023-24

ill Schedule of work for Tender (BOe)

CI Additional Terms & Condition.

lU WBHB Tender Form

CERTIFICATE

I / we do hereby certify that I / we have gone through the notice

lnviting Tender / Quotation Additional Terms and conditions to the N.l.T. /
N.l.Q. General lnformation, iscope of work / services, Terms and condition

of the work and understand that the above documents shall from part of

the contract.

Signature of the Tenderer

Full name of the signatory (ln Block Letters)

PostalAddress:-



ADDITIONAL TERMS AND CONDITIONS TO

THE N.l.T. CONTRACT DOCUMENTS :-

1) Contract documents shall consist ofthe following and Tenderer shall have submit

one copy of each of the same along with their tenders duly signed by then, without which

Tenderer are liable to rejection.

a) The details Notice lnviting Tender hereinafter referred to as the Tender Notice.

b) SpecialTerms and conditions and specification.

c) Specific priced schedule of probable items with approximate quantities.

2) l) The Agency will quote the rate (in both words and figures) at percentage below/ above/ or

AT PER with the rates shown in the specific priced schedule of probable items with
approximate quantities.

3) Earnest Money as per clause of N.l.T. above deposited in Bank Draft on a Kolkata Bank
Drawn in favour of West Bengal housing Board. Must accompany each tender without which
tender will not be considered at all.

4)Deduction of Cess.

Deduction of CESS from the contractor's Bills(Regu lation of Employment and other
conditions of Service Act. 1996) will be deducted @ L%of the cost of maintenance.

5)pEpucTroN oF rNcoME TAx
DEDUCTION OF INCOME Tax from contractor's Bills should be made as laid down in Memo
No. F No. 275/91972,1.T.O dt.29.05.72 of Ministry of Finance (Deptt. of Revenue &
lnsurance), Govt. of lndia with its amendments, if any.

6)GST

Tenderer should collect the GSTN No. of WBHB before submitting the bill & for deposition of GST to
the respective department & TDS will be recovered from bills as per norms as applicable.

7)Canvassing in connection with ender is strictly prohibited and the tenders submitted by
the Tendererwho resort to canvassing, will be liable to rejection.

8}REJECTION OF TENDER

Quotation which does not fulfill any of the above conditions are incomplete and are liable to
rejection.

9)OPENING OF TENDER.

The tender which should always be placed insealed cover with the same of work written on
the envelope, will be received by the concerned Dy. Director (EP)-lll W.B.H.B. his office and
will be publicly, opened by the authority receiving tenders or by his authorities
representatives, fifteen minutes after the closing time of releipt of tender or as soon as

possible thereafter in the presence of such Tenderer or their authorized representative who
may be present.



IO)ACCEPTANCE OF TENDER.

The acceptance ofthe tender will rest with West Bengal Housing Board which does not bind
itself to accept the lowest tender and reserves to itself the authority to reject any or all the
tenders received, without assigning any reason thereof.

11)VATIDITY OF TENDER

The rates quoted by quotationer/ Tenderer must remain valid for L20 days from the date of
d ropping of tender if the quotationer/ Tenderer with draws his offer before that period, the
shall be disqualified for submission of any tender to West Bengal Housing Board for
minimum period of one year and his earnest Money will be forfeited to the West Bengal
housing Board.

12)COPIES OF AGREEMENT:
The successful Tenderer will have to submit the following copies ofthe contract documents
within 7 (Seven) days from the date of the receipt of letterof Acceptance of tender. Failure
to be so within the specified time will constitute a breach of the contact rendering the
contract liable to termination with for feature of security to the content of the amount of
the initial earnest money specified in clause of N.l.Q./ NIT above, without any reference to
the tender.
ln addition the Tendererwill have to execute an agreement with the Board in non-judicial
stamp paper of appropriate value in the Form as specified by the Board.
The amount already deposited as Earnest Money will be converted into security deposit.
three sets of documents, containing all items of (a), (b), and (c) as mentioned in clause-l
(One) above shall have to be submitted to the concerned D.D.(EP) -tll bythe successful
Tenderer. These will have to be purchased from the office ofthe concerned D.D.(Ep) -lll and
price for these sets will be as mentioned in N.l.Q./NlT

13) STARTTNG OF WORKS:

The successfulTenderer shall have to start the work within a week from the date of issue of
order to commence to work.

14) PROGRAME OF WORK & CERTTFTCATE OF VtStT TO S|TE:

a certificate of visit to site and a programme of works showing completion within the
specified period of completion of work is to be furnished under signature ofthe Tenderer as
per proforma attached. The purpose of visit to site will mean that the Tenderer has
appointed himself with the site conditions under which the work is to be executed.
lf the successful Tenderer whose tender is accepted has not got fixed security in respective
Class with West Bengal Housing Board as per rules shall within 7 (seven) days of receipt of
intimation to that effect through registered post by special Messenger, deposit an additional
amount in similar manner which together with the earnest money deposited with the
tender would be equivalent to required security deposit of 2% (Twol percent of the
tendered amount.
The successful Tenderer shall ultimately furnish a total security deposit of 10% (Ten percent)
ofthe value of work to be executed, of this 2%(Two percent) shall be obtained as indicated
above and the remaining 8% (Eight percent) shall be obtained by recovered from
progressive bills, so that the total recovery in the final bill is adjusted to made the total
amount ofsecurity deposit retained equivalent to 10% (Ten percent) ofthe total value of
work actually executed.
The percent (10%) recovery shall be made from each progressive bill in case ofquotationer
who has not fixed security with the West Bengal Housing Board in respective class.



(2)
15)Refund of Security Deposit / Retention Moneyi

The security deposit / Retention Money shall be refunded to the contractor in the manner
as furnished herein under:-

The word 'work means and includes road wor\, bridge wor\ building worlq sanitary and plumbing
worlg electrical work and/or any other work contemplated within the scope and ambit of this
contract. The work may be of original or special repair in nature or a combination thereof, or of
original or special repair in nature in combination with the work(s) of repair and/or maintenance
in nature, provided that in respect ofthe work ofrepair or maintenance in nature or a combination
thereol the words three years wherever appearing in his clause shall be deemed to be one year
and in which case the security deposit ofthe contractor held with the BOARD

W6l
Deputy Director(EP)-lll

West Bengal Housing Board





 
Issued to (Bidder): ……………… 
Postal Address with Contact No.& e-mail ………………….. 

 

 

 Tender Form  

Price – Free of Cost 

Applicable For Works of value up to Rs 25 (Twenty Five) Crore 
 

 
TenderNo. of _ _ (Year) 

 

 
TENDER AND CONTRACT FOR WORKS 

GENERAL RULES AND DIRECTIONS FOR GUIDANCE OF BIDDERS/CONTRACTORS 
 

(A) Applicable for off-line tenders below the Tender Value of Rs. 1.0 lakh 
 

1. All work proposed for execution by contract will be notified in the form of invitation to 
tender posted in WBHB website htt://wbhousingboard.in , to be published in local news 
paper for wide circulation also in the notice boards at public places signed by the Tender 
Inviting Authority. 

This form will state the work to be carried out, the date for submitting and opening of 
tenders as well as the time allowed for carrying out the work; also the amount of earnest 
money to be deposited with the tender, the amount of security deposit to be deposited by 
the successful bidder and the percentage, if any, to be deducted from bills. Copies of the 
specification, design & drawings and other documents required in connection with the 
work, signed for the purpose of identification by the Authority inviting Tender shall also be 
open for inspection by the contractor at the office of the Tender Inviting Authority during 
Officehours. 

2. In the event of the tender being submitted by a firm, it must be signed separately by each 
member thereof, or, in the event  of absence of  any  of the partners, it must be signed  on 
his/her behalf by a person holding a Power-of-Attorney authorizing him/her to do so. Such 
power-of-attorney is to be produced with the tender, and  in  the  case  of  a firm carriedon by 
one member  of a  joint family; it  must disclose that  the  firm is duly registered under the 
Indian Partnership Act. 

3. Acceptance of measurements entered and bills raised on account of a work, when 
executed by a firm, must also be signed by the several partners, except where the 
contractors are described in their tender as a firm in which case the receipts  must  be 
signed in the name of the firm by one of the partners or by some other person having 
authority to give effectual receipt for thefirm. 

4. Any person who submits a tender shall fill up the usual printed form, stating at what 
rate he or she is willing to undertake the work.  Tenders  which propose any  alteration in 
the work specified in the said form of invitation to tender, or in the time allowed for 
carrying out the work, or which contain any other conditions of any sort, will be liable to 
rejection. No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit a separate tender for each. Tenders shall have 
the name and number of the work to which they refer, written outside  the  sealed 
envelopes. 

5. The Tender Inviting Authority or his/her duly authorized representative will open 
tenders in presence of intending contractors/bidders who may be present at the time,and 
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will enter the bid amounts as percentage rates above or below or at par of the tender BOQ 
of several tenders in a comparative statement in a suitable form. In the event of a tender 
being accepted, a receipt shall thereupon be given to the contractor/bidder who shall 
thereupon for the purpose of identification, sign copies of specifications and other 
documents mentioned in the Rules. In the event of a tender being rejected, the earnest 
money with such unaccepted tender shall be refunded within 10 days from the date on 
which the tender is decided, provided the contractor(s) present himself/herself before the 
Tender Inviting Authority to take the earnest money refund. 

 
6. The accepting authority reserves the right to reject any or all of the tenders without 
assigning any reasons to the participating bidders and he/she will not be bound to accept 
either the lowest tender or any of the other tenders. 

 
7. Receipt of an accountant or clerk for any money paid by the contractor/bidder will not 
be considered as an acknowledgement of payment to the Tender Inviting Authority and the 
contractor shall be responsible for ensuring that he/she procures a receipt signed by the 
Tender Inviting Authority, or a duly authorized representative. 

 
8. The Memorandum of work tendered for, and the schedule of materials to be supplied by 
the WBHB at their supply/issue rates, shall be filled in and completed in the office of the 
Tender Inviting Authority before the tender form is issued. If a form is issued to an 
intending bidder/contractor without having been so filled in and completed, he/she shall 
request the office to have this done before he/she completes and delivers his/her tender. 

 
(B) Applicable for e-tenders of value Rs. 1.0 Lakh and above. 

1. All works of tender value Rs. 1.00 lakh and above. proposed for execution through 
this contract document are to be notified and published in the form of notice inviting e- 
tender (e-NIT) in the designated official tender website of Government of West Bengal 
having URL https://wbtenders.gov.in, and uploaded simultaneously in the URL of WBHB 
inviting Tenders. Thus the tender may be seen and downloaded by logging into the “e- 
procurement” link provided there in, digitally signed by the concerned Tender Inviting 
Authority and its corresponding abridged notice also published in the print media for wide 
circulation. 

2. This e-Notice Inviting Tender (e-NIT) will state the work to be carriedout, the date for 
encrypting ( submitting) and decrypting (opening) of e-tenders, the time allowedfor carrying out 
the work; amount of earnest moneyto be deposited with  the  e-tender;  procedure for 
submission of EMD, amount of security to be furnished by the successful bidder/contractor, 
security/ performance securityto be deducted from running account bills, copies of 
specifications, Bill ofQuantities, design and drawings and any other document required in 
connection with the work, digitally signed for the purposeof identification by the Tender Inviting 
Authority. 

3. Intending contractors/bidders are required to download the e-tender documents 
directly from the website stated above. Tender is required to be submitted online by the 
intending bidders by authorized e-Tokens provided as DSC. This is the only mode of e- 
submission of tender and document(s). All information posted in the website consisting of 
e-NIT, WBHB Tender Form, Tender Bill of Quantities (BOQ), corrigenda notices and 
drawings etc., if any, shall form part of the Contract. Details of procedure of submission 
have been explained under “General Terms & Conditions” and Annexure attached with the 
notice of e-tender (e-NIT). 

4. All the documents uploaded by the Tender Inviting Authority forms an integral part of 
the tender contract/agreement.   Contractors/bidders are required to upload the entire set 
of tender documents along with other related documents as asked for in the e-tender 
through the above website(s) within the stipulated date and time as given in the e-NIT. 
Tenders are to be submitted in two folders at a time for each work, one being the ‘Technical 
Bid’ and the other ‘Financial Bid’. The contractor/ bidder shall carefully go through all the 
documents and prepare to upload the scanned documents in Portable Document Format 
(PDF) in the designated link in the web portal as their Technical Bid.  He/she needs to fill 
up the rates of items/percentage in the BOQ downloaded for the work in the designated cell 
and upload the same again in the designated link in the portal as their Financial Bid. 
Documents uploaded are virus scanned and digitally signed using the Digital Signature 
Certificate (DSC). Contractors/bidders should especially take note of all 
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the addenda and corrigenda related to the e-tender and upload all of these documents also 
as a part of their tender document. 

5. Documents uploaded by the contractors/bidders with all information & rates 
comprising Technical and Financial bids cannot be changed after last/end date for 
submission of thee-tender. 

6. Deed of Consortium/Partnership Firm, and documents of their registration in the form 
of certified copy of ‘Form No. VIII,’ issued under the Indian Partnership Act, 1932 (Act-IX of 
1932), GST, & PAN (Permanent Account Number) as per RBI guidelines/above Rs. 
50,000/- may be compulsorily furnished for all contracts and all other statutory clearances 
defined in thee-NIT. 

7. The tender evaluation and accepting authorities reserve the right to reject any or all of 
the tenders without assigning any reasons and he/she will not be bound to  accept  either 
the lowest tender or any of the tenders. 

8. Withdrawal of e-Tender once the bid has been submitted online and after  passing of 
end date for submission which has been accepted for further processing is not allowed. 
EMD will be forfeited by the WBHB and the bidder/contractor penalized in terms of 
provisions in the notice of the tender. 

9. Generally Bids will be valid for 120 days from the date of opening of the financial 
proposal. However, extension of bid validity may be suitably considered by the Tender 
Inviting Authority, if required, subject to obtaining a written confirmation of the 
contractor/bidder(s) to that effect. 

 
 

TENDER FOR WORKS 
 

I/We on behalf of the WBHB hereby tender for the execution of the work specified in the 
underwritten “Memorandum” within the time specified in such “ Memorandum” at the 
rates specified therein, and in accordance, in all respects within the Rules contained in 
clauses hereinafter, in all of the annexed General Conditions of Contract (GCC), Special 
Conditions of Contract (SCC) and with such other materials as  are provided for, by and in 
all other respects in accordance and with such conditions so far as applicable. 

 

MEMORANDUM 
 
 
 

(a) If several sub-works 
are included, they 
should be detailed in a 
separatelist 

(a) General description of work………………………. 
 

(b) Estimated cost put to Tender … Rs 

(c) Earnest Money Deposit … Rs. 

(d) Security Deposit (including earnest money) ............. Rs 

(e) Percentage, if any, to be deducted from bill .............. Rs 
……………………………… 

(Rupees………………………… 
Percentage………………………………..) 

(f) Time allowed for the work from date of written order to 
Commence ............................................... calendarmonths. 

 
For offline tender during submission of bid and during execution of Agreement for online 
tender 

Name of Work 
Tendered 

Amount Put to 
Tender 

Rate Quoted by the 
Bidder (% above or 

less or at par) 

Tendered Amount 
(Contract Price both 
in words & figures) 

    

_   
_   
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*Give 
particulars 
and 
numbers 

 
Strikeout 
(a) or(b) 
as 
applicable. 

 

T Signature of 
Contractor before 
submission of 
tender 

 
X Signature of 

Witness to 
Contractor’s 
signature 

XX Signature of 
the Joint Director 
/Deputy Director 
on behalf of the 
WBHB. 

Should this Tender be accepted, I/we hereby agree to  abide  by  and  fulfill  all  of   the 
terms and provisions of the said conditions of contract annexed hereto so far as applicable, 
or in default thereof to forfeit and pay to the WBHB or his/ her successions in office, the 
sums of money mentioned in the said conditions. 

 
A sum of Rs ………………………. * has been furnished through online net 
banking/RTGS/NEFT transfer as earnest money deposit [(a) the full value  of  which is  to 
be absolutely forfeited to the WBHB or his/her successors in office,  without prejudice to 
any other rights or remedies of the said WBHB  or  his  successors  in  office. Should I/we 
not deposit the full amount of security specified in the above ‘Memorandum’ in accordance 
with clause I(A) of the said conditions of contract, the said sum of Rs ………… shall be 
retained by the WBHB as on account of such security as aforesaid:(b) the full value of which 
shall be retained by WBHB on account of the security deposit specified in clause I (B) of the 
said conditions of contract]. 

Datedthe Dayof 20 
 

X T 
(Witness) 
Address 
Occupation 

 
 

The above tender is here by accepted by me for and on behalf of the WBHB 
 

XX 
 

Datedthe Dayof (Month) (Year) 

 
GENERAL CONDITIONS OF CONTRACT 

 
Clause 1 1.1 Earnest Money - The person/persons who intend to participate in the Tender 
for an Estimated Amount up to Rs. 25 (Twenty Five) Crore shall have to deposit Earnest 
Money @ 2% (Two percent) of the Estimated Amount put to Tender or Rs 10 Lakh, (Initial) 
whichever is lower. 

 
In case of offline tender earnest money   is to be submitted in the form of Bank Draft 

or Bankers Cheque. 
In case of Online Tender (e-Tender) earnest money is to be deposited through e- 

tender portal (https://wbtenders.gov.in) by selecting from either of the following payment 
modes: 

 
i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 

payment through ICICI Bank PaymentGateway. 
ii) RTGS/NEFT in case of offline payment through bank account in any Bank  with 

his/her tender/quotation as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of 
Secretary to the Government of West  Bengal,  Finance Department. The L1 bidder 
shall make the Formal Agreement after getting the Letter of Acceptance (LOA) issued 
by the Tender Accepting Authority. Failure to make the Formal Agreement within the 
time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be 
construed as an attempt to disturb the tendering process and will be dealt with 
accordingly in a legal manner as deemed fit including black listing the bidder. 

 
1.2 Security Deposit - While making any payment to the person(s) whose tender has 

been accepted (hereinafter shall be called the contractor) for  work  done  under the 
contract, the authority making payment shall deduct such sum which together with the 
Earnest Money already deposited and converted into security deposit, shall amount to 10% 
of the value of works executed at the material point of time and  paid  during  the 
progressive running accounts bills, so that total deduction together with 
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Earnest Money constitute 10% of the tendered value of work actually done. 

In case of excess/and supplementary work over the tendered amount, additional  security 
@ of 10% of such additional amount is to be deposited for all such excess/ and 
supplementary works beyond the tendered amount be fore payment of final bill. 

Compensation of all other sums of money payable by the contractor to the WBHB under the 
terms of the contract may be deducted from the security deposit. 

 
However, even though the earnest money deposited exceeds the prescribed percentage, due 
to reduction of tendered amount due to any reason whatsoever, such additional earnest 
money shall be deemed to have been converted into security and further deductions from 
progressive bills shall be made, taking into consideration the enhanced component of 
earnest money so converted into security. 

Security deduction will not normally be required for hiring of  inspection  vehicles  and 
boats etc., supply of tools & plants, furniture and computer peripherals.  Separate 
agreement may be required in those cases, particularly for consultancy and RFP for EPC, 
which shall be made in standard formats to be approved by the WBHB. 

 
After completion of the work, the Contractor may opt for refund of the Security Deposit 
by replacing equal amount of Bank Guarantee of scheduled Bank valid up to 3 months 
beyond the defect liability period. 

 
Additional Performance Security @ 10% of the tendered amount in the form of Bank 
Guarantee from a Scheduled Bank, valid up to the date of completion of work, shall be 
obtained from the successful bidder, if the accepted bid value is 80% or less than the 
estimated amount put to tender. 

If the bidder fails to submitAdditional Performance Security within 7 (seven)  working days 
from the date of LoA or the time period as approved by the Tender inviting Authority, his 
Earnest Money will be forfeited. 

If the bidder fails to complete the works successfully, the Additional Performance Security 
along with Security Deposit lying with the WBHB shall be forfeited at any 
timeduringthependencyofcontractperiodasperrelevantClausesoftheContract. 

Necessary provisions regarding deductions of Security  Deposit  from the progressive bills 
of the Contractor as per relevant clauses of the contract will in no way be affected/ altered 
by this Additional Performance Security. 

 

 
 

Compensation 
for delay 

Clause 2.The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the contractor and shall be reckoned from the date on which the order to 
commence work is given to the contractor. The work shall throughout the stipulated period 
of the contract be proceeded with all due diligence. Time being deemed to be the essence of 
the contract on the part of the contractor, the contractor shall be bound in all cases, to 
achieve the ‘Milestones’ as defined under Clause 5 and specified in the NITinto various 
‘Identifiable  and  quantifiable  construction  related  stages’  pertaining  to  the  work.  In 
the event of the contractor failing to comply with any of  the  conditions  related  to 
achieving the ‘Milestones’ within the  specified  time  period  prescribed  for  such 
‘Milestone’ plus one month, he/she shall be liable topay compensation. 

If the contractor fails to commence and/or maintain required progress viz. Milestones 
defined in the Notice Inviting  Tender over the total time allotted  for its full  completion 
and in terms of clause 5  or fails to  complete the  work and clear the site on or before the 
end of contract period  or extended  date  of completion,  he/she  shall,  without  prejudice 
to any other right or remedy available under the law on account of such breach, pay as 
agreed compensation to the WBHB. 

This will also apply to items or group of items for which a separate period  of completion 
has been specified. 

 
Compensation for delay of work:  @ 2% (Two  percent)  of the tendered  value  of work  arrived  for 
each month of delay to be computed on per day basis subject to the ceiling limit of security deposit 
already withheld or due to be withheld during imposition of the said clause and minimum payable 
compensation equivalent to the Earnest Money deposited(EMD). 
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Provided always, that the total amount of compensation for delay, to be paid under this 
clause shall not exceed 10% of the tendered value of work or the tendered value of the item 
or group of items of the work, for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the 
contractor under this contract, if the contractor catches up with the progress of work 
subsequently, part or full of the desired progress as  per  the contract in  accordance with 
the decision of the Tender Accepting Authority, under powers delegated by WBHB to be 
communicated by the Engineer-in-Charge, the withheld amount shall be released. However, 
no interest, whatsoever ,shall be payable on such withheld amount. 

 
Force majeure :-If the work(s) be delayed for the following reasons:- 
Due to war, internal emergency and other conditions such as abnormally bad weather, 
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, the 
contractor shall immediately give notice thereof in writing to the Engineer-in-charge but 
shall nevertheless use constantly his/her best endeavors to prevent or  make  good   the 
delay and shall do all that may be reasonably required to the satisfaction of the Engineer- in- 
charge to proceed with the works. 

 
Clause 3.Subject to other provisions contained in this clause, the Engineer-in-charge with 
the prior approval of Tender Accepting Authority, may, without prejudice to his/her any 
other rights, remedy against the Contractor in respect of any delay, inferior workmanship, 
any claims for damages and/or any other provision of the contract or otherwise, and 
whether the date of completion has or has not been elapsed, by notice in writing, absolutely 
determine the contract in any of the following cases: 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any  defective work or  that work  is being   performed 
in an inefficient or otherwise improper or un-workman like manner, shall omit to 
comply with the requirements of such notice for a period of seven days thereafter; 

(ii) If the Contractor has without reasonable cause suspended the progress of work, or 
has failed to proceed with the work with due diligence so that, in the opinion of the 
Engineer-in-Charge he/she will be unable to secure completion of the work by the 
schedule date for completion, and continues to do so after a notice of seven days in 
writing from the Engineer-in-charge; 

(iii) If the Contractor fails to complete the work within the stipulated date or the 
Milestones/items of work within individual  dates of completion, if any,   stipulated 
on or before such date(s) of completion and does not complete them or reach the 
defined Milestones within the period specified in the notice given in writing to that 
effect by the Engineer-in-charge; 

(iv) If the Contractor persistently neglects to carry out his/her obligations under the 
contract and/or commits default by not complying with any of the terms  & 
conditions of the contract and does not remedy it, or take effective steps to   remedy 
it, within seven days after a notice in writing is given to him/her to that effect by 
theEngineer-in-Charge; 

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any 
time be adjudged insolvent or have a  ‘Receiving Order’ or  Order for administration 
of his/her Estate made against him/her, or take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force, or make any 
conveyance or assignment of his/her effects or composition or arrangement for the 
benefit of his/her creditor or purport to do so, or if any application be made under 
Insolvency Act  for the time being in force for the sequestration of his/her  Estate, or 
if at rust deed is execute by him/her for benefit of his/her creditors; 

(vi) If the Contractor being a Company pass a  resolution or  the court delivers an  order 
of judgement that the Company shall be wound up, or if a receiver or a manager on 
behalf of a creditor be appointed, or if a circumstance  arise which entitle the  Court 
or the creditor to appoint a receiver or a manager  or  which  entitle  the  court  to 
issue a winding up order; 

(vii) If the Contractor shall suffer an execution order being levied on his/her goods and 
allows it to be continued for a period of 21 days; 

(viii) If the Contractor assigns without prior written approval of the TenderAccepting 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contractors 
remains liable to 
pay compensation 
if action not taken 
under Clause 3 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Power to take 
possession of or 
require removal 
of or sell of plant 

Authority, transfers,  sublets (engagement  of labour on piece  work basis or of labour 
with materials not to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise partswith or attempts to assign, transfer, sublet or otherwise parts with the 
entire work or any portion thereof without prior writtenapproval of theEngineer–in– 
charge; 

 
(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under 

any of the cases aforesaid, the Engineer-in-charge on behalf of the WBHB with the 
prior approval of Tender Accepting Authority, shall have the powers to adopt any of 
the following actions, as he/she may deem best suited to the interest of the 
WBHB:- 

(a) To determine the contract as aforesaid, of  which rescission  notice in  writing 
and costs to be recovered for works since executed subject to a minimum of the 
amount of Earnest Money deposited by the Contractor under the hand of 
Engineer-in-charge, shall be the conclusive  evidence.  Upon  such 
determination, the Earnest Money Deposit, Security Deposit already recovered 
for executed works and performance guarantee, if any under the contract shall 
be liable to be forfeited and shall be absolutely at the disposal of the WBHB. 

(b) After giving notice to the Contractor to measure up the work executed  and to 
take such whole or the balance or part thereof, as shall be un-executed out of 
his/her hands, and to give it to another Contractor to complete the  balance 
work. The Contractor, whose contract is determined or rescinded as above, shall 
not be allowed to participate in the tendering process for the balance work. 

(c) To employ labour paid by the WBHB, and to supply materials, to carry out the 
works or any part of the work, debarring the contractor and debiting the cost of 
labour and price of materials (of the amount of which cost and price determined 
by certificate of the Engineer-in-Charge shall be final and conclusive against the 
contractor) and crediting him/her with the value of the work done, in all respects 
in the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of his/her contract; the certificate of the Deputy 
Director as to the  value  of the work done shall be final and conclusive against 
the contractor. 

 
In the event of above course being adopted by the  Engineer-in-charge,  the  Contractor 
shall have no claim of compensation for any loss sustained by him/her by  reason   of 
his/her having purchased or procured any material or entered into any engagement ormade 
any advances on any account or with a view to  execute  the  work  or  the performance of 
the contract. In case, action is taken under any ofthe provisions aforesaid, the contractor 
shall not be entitled to recover or be paid any sum for any work thereof actually performed 
under this contract, unless and until the Engineer-in-charge   has certified in writing that 
the performance of such work and value payable in respect thereof, and he/she shall only 
been titled to be paid the values certified. 

 
Clause 3A.In case, the work cannot be started due to reasons not within the control of the 
Contractor within 1/4th  (one fourth) of the stipulated time for completion of the work or 45 
days whichever is less, which is accepted as a valid & justified reason by the Tender 
Accepting Authority, either party viz. Contractor & the Engineer-in-Charge may close the 
contract with the approval of Tender Accepting Authority. In such an eventuality, the 
earnest money deposited and the security of the contractor shall be refunded, but no 
payment on account of interests, loss of profit or damages etc. shall be payable at all. 

 
Clause 3B.In case a continuing work cannot be completed due to reasons beyond  the 
control of the contractor, like Force Majeure enumerated later under  Clause  5,  the 
contract may be terminated as stated in clause  3A  above   by   the   Engineer-in-Charge 
with the consent of the contractor and approval of the Tender Accepting Authority. 

 

Clause 4.In cases in which any of the powers conferred  upon  the Engineer-in- Charge 
under Clause3 here of shall have become exercisable and the same had not 
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been previously exercised, non-exercising thereof shall not  constitute  as a  waiver  of  any 
of the conditions hereto, and such powers shall, notwithstanding be exercisable  in  the 
event of any future  case  of  default  by  the  contractor,  for  which  by  any  clause  or 
clauses hereof, he/she is declared liable to pay compensation amounting to whole  of 
his/her security deposit, and the liability of the contractor for past  and  future 
compensation shall remain unaffected.  In  the  event  of  the  Engineer-in-Charge  putting 
in force either of the powers under ix (a) or (c) vested with him/her under the preceding 
clause, he/she may if he/she so desires, take possession of all or any tools  &  plant, 
materials and stores, in or upon the work, or the site thereof, or belonging  to  the 
contractor, or procured  by him/her  and intended  to be used for  execution  of  the  work, 
or any part thereof, paying  or  allowing  for  the  same  in account  at the contract  rates or 
in case of these not being applicable, at current market rates to be certified by the Engineer- 
in-Charge whose certificate thereof, shall be final and binding. Otherwise, the Engineer-in- 
Charge may deliver notice in writing to the contractor or his/her clerk, foreman or other 
authorized agent, requiring him/her to remove such tools & plant, materials or stores from 
the premises within a time to be specified in such notice; and in the event of the contractor 
failing to comply with any such requisition, the Engineer-in- Charge may remove them at 
the contractor’s expense  or sale them  by  p u b l i c  auction  or private sale on account of 
the contractor and at his/her risk, in all respects, and the certificate of the Engineer-in- 
Charge as to the expense of any such removal, and the amount of the proceeds and expense 
of any such sale shall be final and conclusive against thecontractor. 

 
Clause 5.The time allowed for execution of a work as specified in the ‘Schedule of Work’ 
or in   the extended time in accordance with the terms and conditions shall be  the essence 
of the contract. Execution  of work   shall commence from such time   period as mentioned 
in the said schedule, or from the date of handing over of the site to the  contractor 
whichever is later.  If the contractor commits  default  in  commencing  execution of the 
work as aforesaid within thirty days, without justifiable reasons included under Force 
Majeure or other such reasons beyond the control of the contractor, in which case to be 
reported within seven days by the contractor, considered valid and cogent by the Engineer-
in-Charge,  the Engineer-in-Charge shall after passing of thirty  days from the date of  
scheduled  commencement  of work as per work order, with the prior approval of the 
Tender Accepting Authority, without  prejudice  to  any  other  right  to  remedy available in 
law, be at liberty to apply clause 2 and subsequently clause 3 of the tender document. 

 
5.1 As soon as possible after the contract is  executed,  signed  and  agreed,  the 

contractor shall submit a ‘Time and Progress Chart’ for each broad activity 
(Milestone) and get it approved by the Engineer-in-Charge. The chart shall be 
prepared in direct relation to the time slated in the Notice Inviting Tender (NIT) 
document, for completion  of items or group of  items of the work. It  shall indicate 
the forecast of the dates of commencement and completion of various trades of 
sections of the work. This may be amended,  as  necessary,  by  an  agreement 
between  the  Engineer-in-Charge  and  the  contractor  within  the  limitations  of 
time imposed in the NIT document. Further, to ensure good progress during 
execution of work, the contractor  shall  in all cases, in which the  time allowed  for 
any work exceeds one month (save and  except  for  special  jobs  for  which  a 
separate programme has been agreed upon) to complete the work as per defined 
‘Milestones’ given in such ‘Schedule of Work’ defined clearly in the NIT itself into 
various ‘Identifiable  and  quantifiable  construction  related  stages’   related   with 
the type and natureof work, and that the ‘total  time  allowed  for  completion  of 
work’ is to be broken up against achievement of those  stages  during  the 
construction / progress of work to ensure a periodic monitoring of progress and 
enable the contractor and the  Engineer-in-Charge  to  take  corrective  measures 
from time to time. 

 
5.2 If the work(s) be delayedby: 

Force majeure, due to war, internal emergency and other conditions such as 
abnormally  bad weather, flood, cyclone natural calamity  or serious loss  ordamage 
by fire or civil commotion, strike or lockout affecting procurement of construction 
materials or any of the trades employed in the work, or any  other  cause  which  in 
the absolute discretion of the Engineer-in-Charge  is  beyond  the  contractor’s 
control, then upon happening of any such event causing delay,the 
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contractor shall immediately give notice in writing to the Engineer-in-Charge but 
shall nevertheless  use constantly  his/her  best  endeavors  to  prevent  or   make 
good the delay and shall  do  all  that  may  be  reasonably  required  to  the 
satisfaction of the Engineer-in-Charge to proceed with the works. 

 
5.3 Request for rescheduling of ‘Milestones’  of  various  activities  and  extension  of 

time, to be eligible for consideration, shall be made by the contractor in writing 
within fourteen days of the  happening  of  the  event  causing  delay  in  the 
prescribed form. The contractor may also, if practicable, indicate in such a request 
the period for which extension is desired. 

 
5.4 If any such case the Engineer-in-Charge, with the approval of Tender Accepting 

Authority, may give a fair and reasonable extension of time and reschedule the 
activity wise ‘Milestones’ for completion of the work. Such extension shall be 
communicated to the contractor by  the  Engineer-in-Charge  with  the  approval 
of Tender Accepting Authority in writing within maximum 1 (one) month of the 
date of receipt of such request. 
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Clause 6.On completion of work, the contractor shall be furnished with a certificate by the 
Engineer-in-Charge of such completion, but no such certificate  shall  be  given,  nor shall 
the work be considered to be completed until and unless the  contractor  shall  have 
removed from the work premises on which the work is executed, all scaffolding, surplus 
materials and rubbish, and cleaned off the dirt from wood works,  doors,  windows, floors, 
or other parts of any building, upon or about which the work is  executed, or of which he 
may have had possession for the purpose of the execution thereof, nor until the work shall 
have been measured by the Engineer-in-charge whose measurements shall be binding and 
conclusive against the contractor. If the contractor shall fail to comply with the 
requirements of this clause as to removal of scaffolding, surplus materials and rubbish and 
cleaning off dirt on or before the date fixed for completion of the work, the Engineer-in- 
charge may at the expense of the contractor remove such scaffolding, surplus materials and 
rubbish, and dispose of  the  same  as he/she thinks fit,  and  clean  off such dirt as 
aforesaid; and the contractor shall forthwith b e b o u n d t o pay the amount of all expense 
so incurred, and shall have no claim in respect of any such scaffolding or surplus materials 
as aforesaid, except for any sum actually realized by the sale there of. 

 
Clause 7.No running account bill payment shall be normally made for works less than 30 
(Thirty) percent of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the 
whole of the work shall have been completed and certificate of completion given. For works 
of tendered value above Rs 25.00 lakh, for running account bill payment, the contractor 
shall on submitting a bill of at least Rs 25.00 lakh there for,  be entitled  to receive a 
payment proportionate to the part thereof, approved and passed by the Engineer-in-charge, 
whose certificate of such approval and passing of the sum so payable shall be final and 
conclusive against the contractor. But all such intermediate payments shall be regarded as 
payments by way of advance against the final m e a s u r e d b i l l payment only and not as 
payments for work actually done  and  completed,  and  shall  not preclude the bad, 
unsound, and imperfect or unskillful work which is to be removed and taken away and 
reconstructed, or re-erected or to be considered as an admission of the due performance of 
the contract, or any part thereof, in any respect, or the accruing of any claim, nor shall it 
conclude, determine or affect in any way the powers of the Engineer-in-charge under these 
conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect  the contract.  The final bill shall be submitted 
by the contractor within one month of the date fixed for completion of the work, otherwise 
the Engineer-in-charge’s certificate of the measurement and of the total amount payable for 
the work accordingly shall be final and binding on all parties. 

 
Clause 8.W o r k s bill shall be submitted by the contractor each month, after fulfilling above 
clause, on or before the date fixed by the  Engineer-in-charge,  for  all  works executed 
during the previous month, and the Engineer-in-charge shall take or cause to take the 
requisite measurement for the purpose of having the same verified, and the claim as far as 
admissible adjusted, if possible, before the expiry of fourteen days from the presentation of 
the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the 
Engineer-in-charge may depute a Sub- Assistant Engineer to measure up the said 
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work in presence of the contractor, whose countersignature in the measurement book will 
be sufficient warrant; and the Engineer-in-charge may prepare a bill from such list which 
shall be binding on the contractor in all respects. 

Within 10 (Ten) days of completion of work, the contractor shall give notice of such 
completion to the Engineer-in-charge and within 14 (Fourteen) days of receipt of such 
notice, the Engineer-in-charge shall inspect  the work,  and if there is no  defect  in  the 
work, he/she shall furnish to the contractor a finalcertificate of completion. Otherwise, a 
provisional certificate of physical completion indicating defects (a) to be rectified by the 
Contractor and/or (b) for which payment will be made at reduced rates, shall be issued. 
Such reduced rate is to be imposed with the approval of Joint Director concerned. 

 

Clause 8A.When annual repair and maintenance work is carried out, the splashes and 
droppings from white washing, colour washing, painting  etc., on walls, floors, windows 
shall be removed and the  surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, flats or premises etc. where the work  is  done 
without waiting for the actual completion of all the other  items of   work in   the  contract. 
In case, the contractor fails to comply with the requirements of this clause, the Engineer- 
in-Charge shall have the right to get this work done at the cost of the contractor either 
Departmentally or through any other contractor. Before taking such action, the Engineer- 
in-Charge shall give ten days notice in writing to the contractor. 

 
Clause 8B.The Contractor shall submit completion Plan/Drawing as required in the 
‘General Specification’ for  Civil as  well as Electrical  Works  as applicable  within  30 days 
of completion of the work. 

 

 
 
 
 
 
 
 

Payments of 
contractor’s 
bills to Banks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Stores supplied 
by WBHB 

Clause 9 - The contractor shall submit all bills in  printed  forms,  as  per  format 
prescribed by WBHB, in the office of the Engineer-in-Charge, WBHB, and 
the charges in the bills shall always be entered at the rates specified in 
tender or in case of any extra work ordered in pursuance of  these 
conditions, and not mentioned or provided for in the tender at rates 
thereinafter provided for such work. 

Clause 9-A (1)    The income tax and other taxes, as applicable, shall be deducted at source 
from the payment to the Contractor as per the law in force at the time of 
execution of contract provided the Contractor is not eligible for any exemption, 
reduction, allowance or privilege. 

(2) If there be any increase in the taxes (direct/ indirect / local), levies, fees, etc. 
whatsoever, and other charges during tenure of the contract, financial 
burden of the same shall be borne by the Contractor except GST. 

(3) Payments to the contractor are to be made strictly to his bank through 
NEFT/RTGS process which allows one-to-one funds transfer. It is 
mandatory to provide the IFSC code along with other details namely Bank 
A/c. No, Name of the Bank & branch etc. which have to be submitted to the 
F.A-CUM-C.AO, WBHB. 

(4) In the case of bills, which the contractor presents for payment direct, and 
which are not endorsed in favour of the Bank, while efforts will be made to 
secure payment to the financing Bank, payments made to the contractor 
should be accepted as full acquaintance so far  as the WBHB is concerned. 
As a part of the arrangement, the financing Bank should give the WBHB a 
letter to this effect. 

 
Note 1. The procedure will not affect the usual rights of the WBHB to deduct from contractor’s bill, 
(whether endorsed in favour of a Bank or not) any sum due to WBHB of account of penalties, over- 
payments etc., on this or any other contract with the WBHB 

 
Clause 10. If the specification or estimate of the work provides for use of any special 
description of material to be supplied by the  Engineer-in-Charge,  (such  materials   & 
stores and the prices to be charged there for as hereinafter mentioned being so far as 
practicable for the convenience of the contractor, but not so as in any way to control the 
meaning or effect of this contract specified in the schedule or ‘Memorandum’ hereto 
annexed), the contractor shall be supplied with such materials and stores as is required 
from time to time to be used by him/her for the purpose of the contract only, and the value 
of the full quantity of materials and stores so supplied at the rates specified in the said 
schedule or Memorandum may be set off or deducted from any sums then due, or thereafter 
to become due to the contractor under the contract, or otherwise or against or from the 
security deposit, or the proceeds of sale thereof; if the same is  held  in  WBHB securities, 
the same or a sufficient portion thereof being in this case sold for 
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the purpose. All materials  supplied to the  contractor  shall remain the  absolute  property 
of WBHB, and shall not on any account be removed from the site of the work, and shall at 
all times be open for inspection by the Engineer-in-charge. Any such material unused and in 
perfectly good condition at the time of the completion or determination of the contract shall 
be returned to the Engineer-in-charge’s store, if by a notice in writing under his/her hand, 
he/she shall so require; but the contractor shall not be entitled to return any such material 
unless with such consent, and shall have no claim for compensation on account of any such 
material so supplied to him/her as aforesaid being unused by him, or for any wastage or 
damage to any such material. 

 
Clause 11. The Contractor shall execute the whole and every part of work in the most 
substantial and workman like manner, and both, as regards to materials and otherwise, in 
every respect, in strict accordance with the specifications. The contractor  shall  also 
conform exactly, fully and faithfully to the design and drawings,  and  instructions  in 
writing relating to the work signed by the Engineer-in-Charge and lodged in his/her office, 
to which the contractor shall  be entitled  to have  access at  such  office,  or  on the site of 
the work for the purpose of inspection during office hours, and the contractor shall, if 
he/she so require, be entitled at his/her own expense  to  make  or  cause  to  be  made 
copies of the specifications, and of all such  design,  drawings  and  instructions  as 
aforesaid. 

 
Clause 12. The Engineer-in-Charge shall have powers to make any alteration in, omission 
from, addition to, or substitution for, the original specifications, drawings, designs and 
instructions, that may appear to him/her to be necessary or recommended by Joint Director 
or the Director Engineering during the progress of work, and the contractor shall be at all 
times be bound  to  carry  out  these  works, in  accordance to any instructions which may 
be given to him/her in writing, signed by the Engineer-in- charge, and such alterations, 
omissions, additions or substitutions, shall not invalidate the contract but shall be deemed 
to have formed a part of the work included in the original tender and any altered, additional 
or substituted work which the contractor may be directed to do in the manner specified 
above as a part of the work shall be carried out by the contractor on the same conditions in 
all respects on which he/she agreed to do the main work, and at the same rates, if any, may 
be specified in the tender for the main work. Time for the completion of the work shall be 
extended in the proportion that the altered, additional or substituted work bears to the 
original work  contract, and the certificate of the Engineer-in-charge shall be conclusive as 
to such proportion. And, if the  altered, additional or substituted work  includes  any  class 
of work, for which no rate is specified in the contract, then such class of work shall be 
carried out at the rates entered in the schedule of rates of PWD applicable in the district, 
which was in force at the time of acceptance of the contract, minus/plus the percentage 
which the total tendered amount bears to the estimated cost of the entire work put to 
tender; and if the altered, additional or substituted work is not entered in the said schedule 
of rates, payment thereof shall be made by the Engineer-in-charge by determining the rates 
on analysis worked out from (a) the basic rates of materials and labour provided in the 
aforesaid schedule of rates, or (b)  the  current  market  rates  of  materials  and  labour 
when even basic rates for the work are  not  available  in  the  schedule.  In  cases   when 
such rates are determined on analysis by the Engineer-in-charge under (a) above, the 
stipulated percentage above or below schedule of rates as provided in the  contract  shall 
also apply, and in case of rates  worked  out   on analysis  under  (b)  above,  payment shall 
be made at the rates so  determined  without  application  of  the  said  stipulated 
percentage. In the event of any dispute regarding rates determined on analysis for any 
altered, additional or substituted work under this clause, the decision of the Joint Director 
shall be final and binding. 

 
Clause 13.If at any time after the commencement of the work the WBHB shall for any reason 
whatsoever not require the whole thereof as specified in the tender to be carried out, the 
Engineer-in-charge shall give notice in writing of the fact to the contractor, who shall have 
no claim to any payment or compensation whatsoever on account of any profit  or 
advantage which he might have derived from execution of the work in full, but which he/she 
did not derive in consequence of the full amount of the work not having been carried out; 
neither shall he/she have any claim for compensation by reason of any alterations having 
been made in the original specifications, drawings, designs and instructions which shall 
involve any curtailment of the work as originally contemplated. 
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Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer in- 
charge of the work, that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials of any inferior description, or that any materials or articles 
provided by the Contractor, for the execution of the work are unsound, or of a quality 
inferior to that contracted for, or otherwise not in accordance with the contract, the 
contractor shall on demand in writing from the Engineer-in-charge specifying the work, 
materials or articles complained of notwithstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove and  re-construct 
the work so specified in whole or in part, as the case may require, or as the case may be 
remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his/her own proper charge and cost; and in the event of his failing to do so 
within a period to be specified by the Engineer-in-charge in his/her demand   aforesaid, 
then the contractor shall be liable to pay compensation at the rate of one percent on the 
amount of the estimate put to tender  / on up to date executed work value  for  every  day 
not exceeding ten days, while his/ her failure  to  do   so shall  continue  and in the case of 
any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or 
remove and replace with others, the materials or articles complained of as the case may be 
at the risk and expense in all respects of the contractor. 

 
Clause 15. All work under or in course of execution or executed in pursuance of the contract 
shall at all times be open to inspection and supervision of the Engineer-in-Charge and all 
his/her subordinates and also higher Officers / Authority of the WBHB and the contractor 
shall at all times during the normal working hours, and at all other times at which 
reasonable notice of the intention of the Engineer-in-charge or his/her subordinates to visit 
the work site shall have been given to the contractor, either himself/herself be present to 
receive orders and instructions, or have a responsible agent duly accredited in writing 
present for that purpose. Orders given to the contractor’s agent shall be considered to have 
the same force as if it had been given to the contractor himself/herself. 

 
Clause 16. The Contractor shall give, not less than five days notice in writing to the 
Engineer-in-charge or his/her subordinate in-charge of the work, before covering up or 
otherwise  placing  beyond the reach of measurement   any work, in order that the same is 
so covered up or placed beyond the reach of measurement, and  shall  not  cover  up  or 
place beyond the reach of measurement any work without the consent in writing of the 
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be 
covered up or placed beyond  the  reach  of  measurement  without  such  notice  having 
been given or consent obtained,  the  same  shall  be  uncovered  at  the  contractor’s 
expense, or, in default thereof no payment or   allowance  shall  be made for such work or 
the materials with which the same was executed. 

 
 

Clause 17 - If the contractor or his workmen or servants or authorized representatives shall 
break, deface, injure, or destroy any part of building, in which they may be working, or any 
building, road, road-curbs, fence, enclosure, water pipes, cables, drains, electric or telephone 
posts or wires, trees, grass or grassland or cultivated ground contiguous to the premises, on 
which the work or any part of it is being executed, or if  any  damage  shall happen to the 
work from any cause whatsoever or any imperfection become apparent in it at any time 
whether during its execution or within  a  period  of three months or one year or three years 
or five years, as the case may be (depending upon the nature of the work as described in the 
explanation appended hereto) hereinafter referred to as the Defect Liability Period, from the 
actual date of completion of work as per completion certificate issued by the Engineer-in- 
Charge, the contractor shall make the same good at his own expense, or in default, the 
Engineer-in-Charge may cause the same to be made good by other workmen and deduct the 
expense (of which the certificate of the Engineer-in-Charge shall be final and binding on all 
concerned) from any sums, whether under  this  contract  or  otherwise,  that  may  be 
then, or at any time  thereafter become due to the  contractor  from  the Government or 
from his security deposit, either full, or of a sufficient  portion  thereof  and  if  the  cost,  in 
the opinion of the Engineer-in-Charge (which opinion shall be final and conclusive against 
the contractor), of making such damage or imperfection good shall exceed the amount of 
such security deposit and/or such sums, it shall be lawful for the Government to recover the 
excess cost from the contractor in accordance with the procedure prescribed by any law for 
the time being in force. 
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Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify 
thereon, within a period of thirty days with effect from the date of submission of the final bill 
in acceptable form by the contractor, the amount payable to the contractor under this 
contract and shall also issue a separate completion certificate mentioning the actual date of 
completion of the work to the contractor within the said period of thirty days. The certificate 
of the Engineer-in-Charge whether in respect of the amount payable to the contractor against 
the "Final Bill" or in respect of completion of work shall be final and conclusive against the 
contractor. However , the security  deposit  of  the work held with  the  Government  under 
the provision of  clause  1  hereof shall be refundable to the contractor in the manner 
provided here under:- 

 
(a) For work with three months Defect Liability Period:  

(i) Full  security  deposit  shall   be   refunded   to   the 
contractor on  expiry  of  three  months  from   the   actual 
date of completion of the work. 

(b) For work  with  one year  Defect  Liability  Period: 

(i) Full security  deposit  shall be  refunded   to   the 
contractor on expiry of  one  year  from  the  actual  date  of 
completion of the work. 

 
(c) For work  with  three  years  Defect  Liability  Period:  

i) 30% of the security deposit shall  be  refunded  to  the 
contractor on expiry of two years from the actual date of 
completion of the work; 

ii) The balance 70 % of the  security  deposit  shall  be 
refunded to the contractor on expiry of three years from the 
actual date of completion of the work; 

 
(d) For work  with  five years  Defect  Liability  Period: 

i) No  security  deposit   shall   be   refunded   to   the 
contractor for 1s t 3  years  from  the  actual  date  of 
completion of the work; 

ii) 30% of the security deposit shall  be  refunded  to  the 
contractor on expiry of four years from the actual date of 
completion of the work; 

iii) The balance 70 % of the  security  deposit  shall  be 
refunded to the contractor on expiry of five years from the 
actual date of completion of the work; 

Explanation : 
 

The word 'work' means and includes road  work,  bridge  work,  building  work, 
sanitary  and  plumbing  work,  electrical  work  and/or  any  other  work 
contemplated within the scope and ambit of this contract. For 

(i) The work of patch repair or patch maintenance in  nature or  a 

combination  thereof,  the  Defect  Liability  Period  of  the   work   shall   be 

three months from the actual date of completion of the work. 

(ii)  Thorough Bituminous  Surfacing work with bituminous thickness less 

than 40 mm, Repair & Rehabilitation of any road / bridge  /  culvert  / 

building / Sanitary & Plumbing work, the  Defect  Liability  Period  of  the 

work shall be one year  from  the  actual  date  of  completion  of  the 

work; 



14  

(iii) Extension of building / bridge / culvert, Construction of new 

flexible pavement up to bituminous level which has been designed for a 

period of 3 years or more, Widening and strengthening of flexible 

pavement designed for a period of 3 years or more, Improvement of riding 

quality / Strengthening of flexible pavement designed  for  a  period  of  3 

years or more; Providing only mastic asphalt layer over existing bituminous 

surface without providing bituminous profile corrective course / bituminous 

base course, the Defect Liability Period of the work shall be three years 

from the actual date of completion of the work; 

 
 
 
 

(iv) Construction of new building / new bridge / new culvert, 

Reconstruction of building / bridge / culvert including construction of 

approach roads for bridge / culvert, Construction of rigid pavement, 

Reconstruction of rigid pavement, Construction of new flexible pavement 

covered by mastic work which has been designed for a period of 5 years or 

more, Widening and strengthening of flexible pavement covered by mastic 

work which has been designed for a period of 5 years or more, 

Improvement of riding quality / Strengthening of flexible pavement 

covered by mastic work which has been designed for a period of 5 years or 

more, the Defect Liability Period of the work shall be five years from the 

actual date of completion of  the work. 

 
 

Clause 17A The Contractor shall also supply without charge the requisite number 

of persons with the means and materials necessary for the purpose of setting out 

works, and counting, weighing, assisting in the joint measurement or examination 

at any time and from time to time of the work or materials. Failing his/her so doing 

the same may be 
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provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may 
be deducted from any money due to the contractor under the contract or from his/her 
Security Deposit or the proceeds of sales thereof or of a sufficient portion thereof. The 
Contractor shall also provide all necessary fencing / barricading  /  providing  caution 
boards etc. and light required to protect the public from accident, and shall be bound to 
bear the expenses of defence of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained   owing to neglect of the above precautions and 
to pay any  damage and costs which may be awarded in  such suit, actions  or  proceedings 
to any such persons or which may with the consent of the Contractor be paid  to 
compromise any claim by any such persons. 

 
Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of 
Section 12, of the Workmen’s Compensation Act, 1923, the WBHB is obliged to pay 
compensation to a workman employed by the contractor, in execution of the works. The 
WBHB will recover from the Contractor the amount of compensation so paid; and without 
prejudice to the rights of the WBHB under sub- section (2) of section 12, of the said Act, 
WBHB shall be at liberty to recover such amount or any part thereof by deducting it from 
the security deposit or from any sum due by WBHB to the Contractor whether under this 
contract or otherwise. WBHB shall not be bound to contest any claim made against it under 
sub-section (1) Section 12, of the said Act, except on the written request of the contractor 
and upon his/her giving to the WBHB full security for all costs for which the WBHB might 
become liable in consequence of contesting such claims. 

 
Clause 18B.In every case in which by virtue of the provisions under ‘The Contract Labour 
(Regulation & Abolition) Act 1970’, and its amendments and rules, the WBHB is obliged to 
pay amount of wages to a workman employed by the Contractor in execution of the works, 
or to incur any expenditure in providing welfare and health amenities required to be 
provided under the above said Act and the rules framed by Government from time to time 
for the protection of health and sanitary arrangements for workers employed by 
Contractors, WBHB will recover from the Contractor, the amount of wages so paid or the 
amount of expenditure so incurred; and without prejudice to the rights of the WBHB under 
sub- section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 
(Regulation and Abolition) Act, 1970, WBHB shall be at liberty to recover such amount or 
any part thereof by deducting it form the security deposit or  from any  sum due by WBHB 
to the Contractor whether under this contract or otherwise and the WBHB shall not be 
bound to contest any claim made against it under sub-section (1) of Section 20, sub-section 
(4) of section 21, of the said Act, except on the written request of the Contactor and upon 
his/her giving to the WBHB full security for all costs for which the WBHB might become 
liable in contesting such claim. 

 

 
 
 
 
 
 
 
 
 
 
 
 

Labour 
 
 
 

 
Payment of 
minimum 
Wages to 
Labour 

Clause 19. The Contractor shall obtain a valid license under the Contract Labour 
(Regulation and Abolition) Act, 1970, before the commencement of the work, and continue 
to have valid licenses until the completion of the work. The contractor shall also abide by 
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986, Fatal Accident 
Act, 1855, Personal Injuries(Compensation Insurance)Act, 1970. 

The Contractor shall also comply with the provisions of the ‘Building and Other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996’ and 
‘The Building and Other Construction Workers Welfare Cess Act, 1996’. Failure to fulfill 
these requirements shall attract penal provisions of the contract, arising out  of  the 
resultant non-implementation of such provisions. 

 
Clause 19A.No labour/s below the age of eighteen years shall be employed in the work and 
the contractor shall abide by the provisions of the Child Labour (Prohibition & Regulation) 
Act, 1986. Employment of female labour/s in works in the neighborhoods of sensitive 
barracks should be avoided as far as possible. 

 
Clause 19B. The Contractor shall pay to labours employed by him/her either directly or 
through Sub-Contractors, wages not less than fair wages as defined by the Labour 
Commissioner of the State Government under ‘Minimum Wages Act, 1948’, Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
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Abolition) Act, 1970, wherever applicable. 

The contractor shall, notwithstanding the provisions of any contract  to  the   contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work,  as  if  the  labour  had 
been immediately employed byhim/her. 

In respect of all labourers directly or indirectly employed in the works for performance of 
the Contractor’s part of the contract, the contractor shall comply with or cause to be 
complied with the contractor’s Labour Regulations made by the State Government/ 
Government of India, from time to time in regard to payment of wages, wage period, 
deductions from wages, recovery of wages not paid and deductions  made  without 
authority, maintenance of wage books or wage slips, publication of  scale  of  wage  and 
other terms of employment, inspection and submission of periodical returns and all other 
matters likewise in nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and the Inter-State Migrant Workmen  (Regulation of Employment 
and Conditions of Service)Act,1979,MinimumWagesAct,1948,wherever applicable. 

 
a) The Engineer-in-Charge concerned shall have the right to deduct from the money due 

to the contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non-fulfillment of the conditions of 
the contract for the benefit of the workers, non-payment of wages or of deductions 
made from his/her/their   wages which are not justified by their terms of the contract 
or non-observance of the regulations. 

 
b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to 

the labours, directly or indirectly employed in the work, one day rest for 6 days of 
continuous work, and pay wages at the same rate as for duty. In the event of default, 
the Engineer-in-charge shall have the right to deduct the sum or sums not paid on 
account of wages for weekly holidays to any labour and pay the same to the persons 
entitled thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

The contractor shall also comply with the provisions of the ‘Employees  Liability   Act, 
2008’, Workmen’s Compensation Act and ‘Maternity Benefits Act’ or the amendments 
thereof or any other law relating thereto, and the rules made there under from time   to 
time. 
The Contractor shall indemnify and keep indemnified the WBHB against payments to be 
made under and for the observance of the laws aforesaid and PW Contractor’s Labour 
Regulations without prejudice to this right to claim indemnity from his/hersub-contractors. 
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 

Whatever is the minimum wage for the time being, or if the wage payable is higher than 
minimum wage, such wage shall be paid by the contractor to the workers directly without 
the intervention of any Dafadar, and that Dafadar shall not be entitled  to  deduct  or 
recover any amount from the minimum wage payable to the workers as and by way of 
commission or otherwise. 

The contractor shall ensure that no amount by way of commission or  otherwise  is 
deducted or recovered by the Dafadar from the wage of workers. 

 
Clause 19C.In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his/her own 
expenses, arrange for the safety provisions as framed from time to time by the competent 
authority, and shall at   his/her own expense provide all facilities in connection therewith. 
In case the contractor fails to make arrangement, and fail to provide necessary facilities as 
aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in 
addition the Engineer-in-Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover the costs incurred in their behalf, from the contractor. 

 
Clause 19D.For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th and 
19th of every month to the Engineer-in-charge, a true statement showing in respect of the 
second half of the preceding month and the first half of the current month respectively- 

The number of labourers employed by him/her on the work, their working hours, and the 
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wages paid to them; 

Accidents that had occurred during the said fortnight showing the circumstances under 
which it had happened, and the extent of damage and injury caused by them, and the 
number of female workers who have been allowed maternity benefits according to Clause 
19F of the contract and the amount paid to them; 

Failing which the contractor shall be liable to pay to the WBHB, a sum not exceeding Rs. 
2000/- for each default or materially incorrect statement. The decision of the Engineer-in- 
charge shall be final in deducting from any bill due to the contractor; the amount levied as 
fine and would be binding on the contractor. 

 
Clause 19E.In respect of all labours directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall comply with or 
cause to be compiled with all   the rules framed by the Government  from time to time for 
the protection of health and sanitary arrangements of workers  employed  by  the 
contractor. 

 
Clause 19F.In the event of the contractor(s) committing a default or breach of any of the 
provisions of the Contractor’s Labour Regulations  and Rules for the protection of health 
and sanitary arrangement for the workers as amended from time to time or furnishing any 
information or submitting or filing any statement under the provisions of the above 
Regulations and Rules which is materially incorrect, he/she  shall,  without  prejudice  to 
any other liability, pay to the WBHB a sum not exceeding Rs. 2000/- for every default, 
breach or furnishing, making, submitting, filing such materially incorrect statements and in 
the event of the contractors defaulting continuously in this respect, the penalty may be 
enhanced to Rs. 200/- per day for each day of default subject to  a  maximum of five per 
cent of the tendered value. The decision of the Engineer-in-charge shall be final and binding 
on the parties. 

Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly 
observing and complying to the provisions of the Contractor’s Labour Regulations and 
Rules, The Minimum Wages Act, 1948 and Contract Labour (Regulation and Abolition) Act 
1970, for the protection of health and sanitary arrangements for work-people employed by 
the contractor(s) (hereinafter referred as ‘the said Rules’) the  Engineer-in-charge  shall 
have the power to give notice in writing to the contractor(s) requiring that the  said  Rules 
be complied with and the amenities prescribed therein be provided to the work-people 
within a reasonable time to be specified in the notice. If the contractor(s) shall fail within 
the period specified in the notice to comply with and/or observe the said Rules and to 
provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall  have 
the power to provide the amenities herein before mentioned at the cost  of  the 
contractor(s). The contractor(s) shall erect, make   and maintain at his/her own expense 
and to approved standards all necessary hutments  and  sanitary  arrangements  required 
for his/her/their work-people on the site in connection with the  execution  of the works, 
and if the same shall not have been erected or constructed, according to approved 
standards, the Engineer-in-charge shall have power to give notice in writing to the 
contractor(s) requiring that the said hutments and sanitary arrangements be remodeled 
and/or reconstruct such hutments and sanitary arrangements according to approved 
standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and 
sanitary arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-charge shall have the power to remodel or reconstruct such 
hutments and sanitary arrangements according to approved standards at the cost of the 
contractor(s). 

 
Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages Act, 
1948, Contract Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, 
Industrial Dispute Act and Maternity Benefit Act, 1961,  as  amended  from time  to  time 
and rules framed there under and other labour laws affecting contract labour that may be 
brought in to force by the appropriate authority from time to time. 

 
Clause 19H. The Engineer-in-charge may require the contractor to remove from the site of 
work, any person or persons engaged/assigned or employed by the contractors upon the 
work who may be determined as insane or incompetent or misconducts  himself/herself, 
and the contractor shall forth with comply with such requirements. 

 
 

Clause 19I.It shall be the responsibility of the contractor to see that the 
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building/structure under construction is not occupied by anybody unauthorized during 
construction, and is handed over to the Engineer-in-charge with vacant possession free 
from encumbrances in entirety, If such buildings/structures through  completed  is 
occupied illegally, then the Engineer-in-Charge shall have the option to   refuse to  accept 
the said building/structure  in that position. Any delay in acceptance   on this account will 
be treated as the delay in completion and for such delay a levy up to 5% of tendered value 
of work may be imposed by the Engineer-in-charge whose decision shall be final both with 
regard to the justification and quantum and shall be binding on the contractor. 

However, the Engineer-in-charge, through a notice, may require the contractor to remove 
the illegal occupations, any time on or before construction and delivery. 

 
Clause 20. No work shall be done on Sundays without the p r i o r sanction of the Engineer- 
in-charge. 

 
Clause 21.The contract shall not be assigned or sublet without specific orders from WBHB in 
respect of a specified sub-contractor. And if the contractor shall assign or sublet his 
contract, or attempt so to do, or become insolvent or commence any in insolvency 
proceedings or make any composition with his creditor, or attempt to do so, or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall either 
directly or indirectly be given, promised, or offered by the contractor, or any of his servants 
or agents to any public officer or person in the employ of WBHB in any way relating to his 
office of employment, or if any such officer or person shall become in any way directly or 
indirectly interested in the contract, the Deputy Director may thereupon by notice in writing 
rescind the contract, and the security deposit of the contractor shall thereupon stand 
forfeited and be absolutely at the disposal of WBHB and the same consequences shall 
ensure as if the  contract  had  been  rescinded under the Clause 3 hereof, and in addition 
the contractor shall not be entitled to recover or be paid for any work there for actually 
performed under the contract. 

 
Clause 22. All sums payable by way of compensation under  any  of  these conditions  shall 
be considered as reasonable compensation to be applied to the use of WBHB without 
reference to the actual loss or damage sustained and whether or  not  any  damage shall 
have been sustained. 

 
Clause 23.Where the contractor is a partnership firm or a consortium, prior approval in 
writing of the Engineer-in-Charge shall be obtained for any change made in  the 
constitution of the firm/consortium. Where the contractor is an individual or a Hindu 
Undivided Family (HUF) business concern, such approval as aforesaid shall likewise be 
obtained, before the contractor enters into any partnership agreement/Memorandum of 
Articles where under the partnership firm/ consortium would have the right to carry out 
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract is liable to be rescinded. 

 
Clause 24. All works to be executed under the contract shall be executed under the direction 
of Engineer-in-Charge. Further instructions/advices, if felt necessary by Joint 
Director/Director, shall also be binding to be communicated by the Engineer-in-Charge. 

 
Clause 25.Settlement of Disputes and Arbitration: 

Except where   otherwise   provided in the contract, all questions and disputes relating to 
the meaning of the specifications, designs, drawings and instructions hereinbefore 
mentioned and as to the quality of workmanship  or  materials used on the work  or as to 
any other question, claim, right, matter or thing whatsoever, in any way arising out of or 
relating to the contracts, designs, drawings, specifications, estimates, instructions,  orders 
or these conditions or otherwise concerning the works, or the executions or failure to 
execute the same, whether arising during the progress of the work, or after the completion 
or abandonment there of shall be dealt with as mentioned here in after: 

If the contractor considers any work demanded of him/her to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge or any matter in connection with or arising out of the contract or 
carrying out of the work to be unacceptable, he/she shall  promptly  within   15   days 
request the Chairman of the WBHB Dispute Redressal Committee ,in writing, for 
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written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its 
written instruction or decision within a period of three months from the date of receipt of 
the Contractor’s letter. 

The Dispute Redressal Committee of WBHB shall be constituted with the following officials 
as Members: 

 
1 Engineer-in-Chief Housing Department. Govt. of West 

Bengal 
Chairman 

2 Housing Commissioner , WBHB Member 

 
3 

Director Engineering , WBHB Member Secretary 
and Convenor 

4 F.A- cum-C.A.O, WBHB  
Member 

 
This provisions will be applicable irrespective of the value of the works to which   the 
dispute mayrelate. 

 

Clause 26. The contractor shall fully indemnify and keep indemnified the WBHB against any 
action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in respect 
of any article or part thereof included in the contract. In the  event of any claims made 
under or action brought against WBHB in respect of any such matter as aforesaid, the 
contractor shall be immediately notified  thereof by the WBHB and the contractor shall be 
at liberty, at his/ her own expense, to settle any dispute or to conduct any litigation that may 
arise there from, provided that the contractor shall not be liable to indemnify the WBHB if 
the infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Engineer-in-Charge this behalf. 

 

 
 

Lump sum as in 
estimates 
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nospecification 

 
 
 
 
 
 

Definition of 
works 

Clause 27.When the estimate on which the tender is made includes lump sums in respect of 
parts of the work, the contractor shall be entitled to payment in respect of the items of works 
involved or the part of the work in question at the same rates as are payable under this 
contract for such items, or if the part of the work in question is not, in the opinion of the 
Engineer-in-charge, capable of measurement, certificate in writing of the Engineer-in- 
charge shall be final and conclusive against  the  contractor  with regard  to  any sum or 
sums payable to him under the provisions of this clause. 

 
Clause 28.In the case of any class of work for which there is no such specifications as 
referred to under Clause 11, such work shall be carried out in accordance with the latest 
Bureau of Indian Standards (BIS) specifications. In case there are no such specifications 
in Bureau of Indian Standards, the work shall be carried out  as  per  reputed 
manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then 
as per State Government / Union Government accepted and approved specifications. In 
case there are no such specifications as required  above, the work  shall  be  carried  out in 
all respects in accordance with the instructions and requirements of the Engineer-in- 
Charge which is approved by the Tender Accepting Authority. 

 
Clause 29. The expression “works” or “work” where used in these conditions shall, unless 
there be something either in the subject or context repugnant to such construction, be 
constructed and taken to mean the works by or by virtue of the contract constructed to be 
executed, whether temporary or permanent and whether original, altered, substituted or 
additional. 

 
Clause 30. The Contractor(s) shall at his/their own cost provide his/their labour with 
hutting on an approved site, and shall  make  arrangements  for  conservancy  and 
sanitation in the labour camp to the satisfaction of the local Public Health and Medical 
Authorities. He/they shall also at his/their own cost make arrangements for the laying 
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of pipe lines for water supply  to  his/their  labour  camp  from  the  existing  mains 
wherever available, and shall pay all fees, charges and expenses in connection with there 
and incidental there to. 

 
Clause 31. The contractor(s) shall make his/their own arrangements for water required for 
the work and nothing extra will be paid for the same. This will be subject to the following 
conditions:- 

i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of theEngineer-in-charge; 

ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are, in the opinion of the Engineer-in-Charge, unsatisfactory. 

 

Clause 32.The contractor undertakes to make arrangement for the supervision of the work 
by the firm supplying the construction materials. The Contractor shall collect thetotal 
quantity of materials as per approved programme required for the work as per approved 
programme, before the work is started and shall hypothecate it to the Engineer- in-Charge. 
If any material remains unused on completion of the work on account of lesser use of 
materials in actual execution for reasons other than authorized changes of specifications 
and abandonment of portion of work, a corresponding deduction equivalent to the cost of 
unused materials as determined by the Engineer-in-Charge shall be made and the material 
returned to the contractor. Although the materials are hypothecated to Institute, the 
contractor undertakes the responsibility for their proper watch, safe custody and protection 
against all risks. The materials shall not be removed from site of workwithout the consent of 
the Engineer-in-Charge in writing. 

The contractor shall be responsible for rectifying defects noticed within Defect Liability 
Period from the date of completion of the work and the portion of the security deposit 
relating to work shall be refunded after the expiry of Defect Liability Period. 

 

 

 
Contractors 
Superintendence, 
Supervision, 
Technical Staff & 
Employees 

Clause 33.The contractor shall provide all necessary superintendence during execution of 
the work and as long thereafter as may be necessary for proper fulfilling of the obligations 
under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name(s), qualifications, experience, age, address(es) and other particulars along with 
certificates, of the principal technical representative to be in charge of the work and other 
technical representative(s) who will be supervising the work. The Engineer-in-Charge shall 
within 3 days of receipt of such communication intimate in writing his/her approval or 
otherwise of such representative(s) to the contractor. Any such approval  may at any  time 
be withdrawn and in case of such withdrawal, the contractor shall appoint another such 
representative according to the provisions of this clause. Decision of the tender accepting 
authority shall be final and binding on the contractor in this respect. Such a principal 
technical representative shall be appointed by the contractor soon after receipt of the 
approval from the Engineer-in-Charge and shall be available at site before start of work. 

If the contractor (or any partner in case of firm/company) himself/herself has such 
qualifications, it will not be necessary for the said contractor to appoint such a principal 
technical representative but the contractor shall designate and appoint a responsible agent 
to represent him and to be present at the work whenever the contractor is not in a position 
to be so present. All the provisions applicable to the principal technical  representative 
under the clause will also be applicable in such a case to the contractor or his responsible 
agent. The principal technical representative and/or the contractor shall on receiving 
reasonable notice from the Engineer-in-Charge or his designated representative(s)  in 
charge of the work in writing or in person or otherwise, present himself/herself to the 
Engineer-in-Charge and/or at the site of work, as required, to take  instructions. 
Instructions given to the principal technical representative or the responsible  agent  shall 
be deemed to have the same force as if these have been given to the contractor. The 
principal technical representative and/or the contractor or his/her responsible authorized 
agent shall be actually available at site especially during important stages of execution of 
work, during recording of measurement of works and whenever so required by the 
Engineer-in-Charge by a notice as aforesaid and shall also note  down  instructions 
conveyed by the Engineer-in-Charge or his/her designated representative in the site order 
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book and shall affix his signature in token of noting down the instructions and in token of 
acceptance of measurements. 

If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are  effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a recovery 
(non-refundable) shall be effected from the contractor as specified in Schedule and the 
decision of the Engineer-in-Charge as recorded in the site order book and measurement 
recorded checked / test checked in Measurement Books shall be final and binding on the 
contractor. Further if the contractor fails to appoint a suitable technical representative 
and/or other technical representative(s) and if such appointed persons are not effectively 
present or are absent by more than two days without duly approved substitute or do not 
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers 
to suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible  for  the 
delay so caused to the work. The contractor shall submit a certificate of employment of the 
technical representative(s) along with every running account bill / final bill and shall 
produce evidence if at any time so required by the Engineer-in-Charge. 

The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as 
are competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 
necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who, in his opinion, misconducts himself, or is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by 
the Engineer-in-Charge to be undesirable. Such person shall not be employed again at 
works site without the written permission of the Engineer-in-Charge and the persons so 
removed shall be replaced as soon as possible by competent substitutes. 

 
Clause 34."Levy / Taxes Payable by Contractor" 

(i) GST, Building and other Construction Workers’ Welfare Cess or any   other tax or 
Cess in respect of this contract shall be payable by the Contractor and Engineer-in- 
Chargeshallnotentertainanyclaimwhatsoeverinthisrespect. 

(ii) The contractor shall deposit Government Royalty and obtain necessary permit for 
supply of the sand, stone chips, red bajri, sand stone, river bed materials etc. from 
local authorities, if those are directly procured from quarry sites. 

In case materials are procured from secondary sources, certificates of quarry owners 
to the effect of payment of royalties and Cess would have to be furnished. In absence 
of such certificates towards payment of Royalties  and Cess   such components shall 
be deducted from the contractor’s bills at prescribed rates and deposited through 
‘GRIPS’ portal or otherwise, in the designated Government Treasuries/PAO. 

If pursuant to or under any law, notification or order, any Royalty, Cess or  the  like 
becomes payable by the WBHB and does not at any time become payable by the contractor 
to the State Government/Local appropriate authorities in respect of any material used by 
the contractor in the works then in such a case, it shall be lawful to the WBHB and it will 
have the right and be entitled to recover the amount paid in the circumstances as aforesaid 
from dues of the contractor. 

 
Clause 35. 

(i) All tendered rates shall be inclusive of statutory taxes and levies payable under 
respective statutes. However, if any further tax or cess is imposed by Statute, after the 
last stipulated date for the receipt of tender including extensions if any and the 
contractor thereupon necessarily and properly pays such taxes/levies/cess, the 
contractor  shall  be  reimbursed  the  amount  so   paid. Provided such payments, if 
any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and 
binding on the contractor) attributable to delay in execution of work within the control 
of thecontractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same 
by a duly authorized representative of the WBHB/or the Engineer-in-Charge 
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and further shall furnish such other information/document as  the  Engineer-in- 
Charge may require from time totime. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or cess, give a written notice thereof to the Engineer-in-Charge that the 
same is given pursuant to this condition, together with all necessary information 
relating there to. 

 
Clause 36.Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge shall have the option of terminating the contract 
without compensation to   the contractor, but would be liable to clear full dues and claims 
on work done to his/her legal successor/s. 

 
Clause 37.The contractor shall not be permitted to tender for works in which his near 
relative is posted as in any capacity between the grades of the Deputy Director and Sub- 
Assistant Engineer (both inclusive). He shall also intimate the names of persons who are 
working with him/her in any capacity or are subsequently employed by him/her and who 
are near relatives to any Official in the Institute. Any breach of this condition by the 
contractor would render him/her liable to be removed from the approved list of contractors 
of the WBHB. If however the contractor is registered in any other Department, he/she shall 
be debarred from tendering in the WBHB for any breach of this condition. 

NOTE: By the term "near relatives” is meant wife, husband, own  parents  and 
grandparents, own children and grandchildren, own brothers and sisters, own   uncles, 
aunts and first cousinsand their corresponding in-laws. 

 
Clause 38.No engineer of Gazetted Rank or other Gazetted Officer employed in engineering 
or administrative duties in the WBHB shall work as a contractor or employee of a contractor 
for a period of one year after his/her retirement from WBHB service without the previous 
permission of WBHB in writing. This contract is liable to be cancelled if either the 
contractor or any of his employees is found at any time to be such a person who had not 
obtained the permission of WBHB as aforesaid, before submission of the tender or 
engagement in the contractor's service, as the case may be. 

 
Clause 39.The work (whether fully constructed or not) and all materials, machines, tools and 
plants, scaffolding, temporary buildings and other things connected therewith shall be at the 
risk of the contractor until the work has been delivered to the Engineer-in-Charge and a 
certificate from him/her to that effect obtained. In the event of the work or any materials 
properly brought to the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation, the contractor shall when ordered (in 
writing) by the Engineer-in-Charge to remove any debris from the site, collect and properly 
stack or remove in store all serviceable materials salvaged from the damaged work and shall 
be paid at the contract rates in accordance with the provision of this agreement for the work 
of clearing the site of debris, stacking or removal of serviceable material and for 
reconstruction of all works ordered by the Engineer-in-Charge, such payments being in 
addition to compensation up to the value of the work originally executed before being 
damaged or destroyed and not paid for. In case of works damaged or destroyed but not 
already measured and paid for, the compensation shall be assessed by the Engineer-in- 
Charge concerned. The contractor shall be paid for the damages/destruction suffered and 
for the restoring the material at the rate based on analysis of rates tendered for in 
accordance with the provision of the contract. The certificate of the Engineer-in-Charge 
regarding the quality and quantity of materials and the purpose for which they were 
collected shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the Air Force Officers or the Engineer-in- 
Charge (b) for any material etc. not on the site of the work or for any tools, plant, 
machinery, scaffolding, temporary building and other things not intended for thework. 

In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall 
be allowed such extension of time for its completion as is considered reasonable by the 
Engineer-in-charge. 

Clause 40.The contractor shall comply with the provisions of the Apprentices Act, 1961 and 
the Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If 
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he/she fails to do so, his/her failure will be a breach of the contract and the Engineer-in- 
Charge may, in his/her discretion, cancel the contract. The contractor shall also be  liable 
for any pecuniary liability arising on account of any violation by him/her of the provisions 
of the saidAct. 

 
Clause 41. Procedure For Suspension and Debarment of Supplier, Contractors and Consultants 

The procedure as laid down below shall govern the suspension/debarment of 
Suppliers/Contractors/Consultants (Contractors for brevity) involved in WBHB 
procurement for offences or violations committed during competitive bidding and contract 
implementation, for the works under WBHB. 

Grounds for Suspension and Debarment:- 

(1) Submission of eligibility requirements containing false information or falsified 
documents. 

(2) Submission of Bids that contain false information or falsified documents, or the 
concealment of such information in the Bids in order to influence the outcome of 
eligibility screening or any other stage of the bidding process. 

(3) Unauthorized use of one’s name/digital signature certificate for the purpose of 
bidding process. 

(4) Any documented unsolicited attempt by a bidder (APerson/Contractor/Agency 
/Joint Venture/Consortium/Corporation participating in the procurement process and/or  a 
person / Contractor / Agency / Joint Venture / Consortium / Corporation having an 
agreement/contract for any procurement with the WBHB shall be referred as Bidder) unduly 
influencing the outcome of the bidding in his favour. 

(5) Refusal or failure to post a self–declaration to the effect of any previous debarment 
imposed by any other department of State Government and/or CentralGovernment. 

(6) All other acts that tend to defeat the purpose of the competitive bidding such as 
lodging false complain about any Bidder, lodging false complain about any Officer 
duly authorized by the WBHB, restraining any interested bidder to participate in the 
bidding process,etc. 

(7) Assignment and subcontracting of the contract or any part thereof without prior 
written approval of the procuringentity. 

(8) Whenever adverse reports related to adverse performance, misbehavior, direct or 
indirect involvement in threatening, making false complaints etc. damaging the 
reputation of the WBHB or any other type complaint considered fit by the competent 
authority of the WBHB, are received from more than one Officer or on more than one 
occasion from individual Officer. 

(9) Refusal or failure to post the required performance security / earnest money within 
the prescribed time without justifiable cause. 

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor 
having requisite license / supervisor certificate of competency as specified in the 
contract. 

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter 
into contract with the WBHB without justifiable cause. 

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start 
work or performance within the specified period as mentioned in the “Letter of 
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 
Proceed”, “Award of Contract”, etc. 

(13) Failure by the Contractor to fully and faithfully comply with its contractual obligations 
without valid cause, or failure by the Contractor to comply with any written lawful 
instruction of the Procuring Entity/Authority (the Officer authorized by the 
Administrative Department, WBHB for procurement) or its representative(s)   pursuant 
to the implementation of the Contract. 

(14) For the procurement of Consultancy Service/Contracts, poor performance by the 
Consultant of his services arising from his fault or negligence. Any of the following 
acts by the Consultant shall be construed as poor performance. 
(i) Non deployment of competent technical personnel, competent Engineers and/or 

work supervisors 
(ii) Non-deployment of   committed equipment, facilities, support staff and 

manpower; 
(iii) Defective design resulting in substantial corrective works in design and/or 

construction; 
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(iv) Failure to deliver critical out puts due to consultant’s fault or negligence; 
(v) Specifying materials which are inappropriate and substandard or way above 

acceptable standards leading to high procurement cost; 
(vi) Allowing defective workmanship or works by the Contractor being supervised by 

the Consultant. 

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by 
the manufacturer, supplier, or distributor arising from his fault or negligence and/or 
unsatisfactory or inferior quality of goods, vis-à-visas laid down in the contract. 

(16) Willful or deliberate abandonment or non-performance of the project or Contract by 
the Contractor resulting in substantial breach thereof without lawful and/or just 
cause. 

CATEGORY OF OFFENCE :- 
(A) First degree of offence: 1 to 16 of the above Clause-41 to be considered as First 

degree of offence. 
(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, 

committed  by a particular Bidder/Contractor/Supplier on more than one occasion, 
be considered as Second degree of offence. 

 
In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the 
concerned Bidder or prospective Bidder shall also be forfeited. 

 
PENALTY FOR OFFENCE :- 

(I) For committing First degree of offence: Disqualifying a Bidder from participating in 
any procurement process under WBHB. 

(II) For committing Second degree of offence : Disqualifying a Bidder from participating 
in any procurement process under WBHB. 

 
PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS 

(1) Initiation of Action, Notification and Hearings: 
Any Bidder or procurement authority on his own or based on any other information 
made available to him may invite the process of suspension/debarment proceedings 
by filing a written application with the Bid Evaluation Committee/Tender Committee 
and such filing of written application has to be done within forty eight hours from 
the date and time of publication of the result of technical evaluation of any bid. 
(a) Upon verification of the existence of grounds for suspension/debarment, the 

Chair person of Bid Evaluation Committee/Tender Committee shall 
immediately notify the bidder concerned either electronically through his 
registered e-mail or in writing to his postal address, advising him that: 
i) A complaint has been filed against him and prima facie material has been 

found, which may lead tosuspension/debarment. 
ii) He has been recommended to be placed under suspension/debarment  by 

the suspension committee (as constituted by the WBHB )stating the ground 
for such. 

iii) The said bidder, within three days from the date of issue of such notification 
by the Bid Evaluation Committee, may approach the Chairperson of 
Suspension Committee by submitting all required documents in his favour 
for hearing. Any application made thereafter would not be entertained. 

Such notice should contain the e-mail id and the postal address of the 
Chairperson of the Suspension Committee. 

(b) After receiving the recommendation for suspension from Bid Evaluation 
Committee/ Tender Committee, Suspension Committee shall issue a notice to 
the alleged bidder electronically through his registered e-mail id, to submit all 
relevant documents in support of his defense within three working days after 
issuance of the notice of the Suspension Committee. The Suspension 
Committee will conduct the hearing within seven working days from the date of 
receipt of the documents from the alleged bidder. If no appeal has been 
received from the alleged bidder or if after hearing sufficient ground for 
suspension is found, the Suspension Committee, will suspend the alleged 
bidder from participating in the procurement process under the WBHB for a 
period of one year from the date of issuance of suspension order. The 
Chairperson of the 
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Suspension Committee shall issue the suspension order within seven   days 
from the last date of hearing and shall notify the bidder concerned either 
electronically through his registered e-mail id or in writing to his postal 
address. The Chairperson of Suspension Committee shall also inform the 
decision to all concerned. 
If sufficient reason for suspension is not found, the Suspension Committee 
would reject the recommendation of Bid Evaluation Committee/ Tender 
Committee and would allow the bidder to take part in the tendering process. 
If the bidder is suspended, the Suspension Committee would recommend 
debarment of the bidder and forward the case with all documents to the 
Debarment Committee for further action. 

(c) The Debarment Committee upon receipt of the recommendation of the 
Suspension Committee shall scrutinize the documents. The Debarment 
Committee will hold a hearing of the alleged bidder and issue necessary order 
within ten working days from the last date of hearing. The Debarment 
Committee, if satisfied after hearing, shall forward the case to the WBHB for 
orders of Debarment. The WBHB in due course will issue Debarment Order 
disqualifying/prohibiting the erring bidder from participating in the 
bidding/procurement of all projects under the WBHB for a specified period. 
The alleged bidder shall be intimated accordingly either electronically through 
his registered e-mail id or in writing to his postal address. Otherwise the 
Debarment Committee may reject the recommendation of the Suspension 
Committee. The Chairperson of Debarment Committee shall also inform the 
decision to all concerned. 

 
PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE:- 

(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall 
recommend for debarment to the Bid Evaluation Committee/Tender committee. The 
Bid Evaluation Committee/ Tender committee shall submit his recommendation of 
debarment of the alleged Bidder along with a detailed report stating clearly the reasons 
for debarment to the Debarment Committee within 30 (thirty) days from the date of 
termination of contract. The alleged Bidder shall be intimated accordingly either 
electronically to his registered e-mail id or in writing to his postal address. The 
Chairperson of Bid Evaluation Committee/ Tender Committee shall also inform the 
decision to all concerned. 

(B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation 
Committee/ Tender committee shall scrutinize the documents. The Debarment 
Committee will hold a hearing about the matter from the Bidder and issue necessary 
order within 10 (ten) working days from the last date of hearing. The Debarment 
Committee, if satisfied after hearing, shall forward the case to the WBHB for the order 
of debarment. The WBHB in due course will issue debarment order 
disqualifying/prohibiting the erring Bidder from participating in the 
bidding/procurement of all projects under the WBHB for a specified period. The 
alleged Bidder shall be intimated accordingly either electronically to his registered e- 
mail id or in writing to his postal address. Otherwise the Debarment Committee may 
reject the recommendation of the Bid Evaluation Committee/ Tender committee. The 
Chairperson of Debarment Committee shall also inform the decision to all concerned. 

 
STATUS OF SUSPENDED / DEBARRED BIDDER :- 

(a) Bidder placed under Suspension/Debarment by the competent authority will not be 
allowed to participate in any procurement process under the WBHB within the period 
of suspension/debarment. The earnest money of the suspended Bidder shall stand 
forfeited to the WBHB. 

(b) If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of 
Acceptance”, “Letter of Acceptance cum Work Order”, “Work Order”, “Notice to 
Proceed”, “Award of Contract” etc. for any Bid, the Suspended/Debarred Bidder shall 
not be qualified for Award for the said Bid and such Procurement Process will be 
dealt with as per existing norms by simply excluding the erring Bidder. 

(c) If the Suspension/Debarment Order is issued after award of a WBHB 
Project/Contract to the Debarred Bidder, the awarded Project/Contract shall not be 
prejudiced by the said Order provided that the said offence(s) committed by the 
Debarred Bidder is not connected with the awarded project/contract. 

 
Clause 42.Deputy Director of the concerned work/project will be the Engineer-in-Charge in 
respect of the Tender contract and all correspondences concerning rates, claims, change 
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in specifications and/or design and similar important matters will be valid only if 
accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender 
is made with Officers other than the Engineer-in-charge for speedy execution of works, the 
same will not be valid unless copies are sent to the Engineer-in-Charge and also approved 
by him. Instructions given by the Assistant Director and the Sub-Assistant Engineer on 
behalf of the Engineer-in-Charge (who have been authorized to carry out the work on behalf 
of the Engineer-in-Charge) regarding specification, supervision, approval of materials and 
workmanship shall also be valid. In case of dispute relating to specification and work, the 
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will 
however invariably take decisions relating to tender contract or as mentioned in the 
relevant rules and clauses of the contract document with the approval of the Tender 
Accepting Authority. 

 
Clause43.Acceptance of the Tender will rest with the Tender Accepting Authority without 
assigning reason thereof to the bidder. The accepting authority reserves the right to reject 
any or all of the tenders without assigning any reason thereof to the bidder/contractor. 

 
Clause 44.In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be 
considered for acceptance by the WBHB . In such cases, the Tender will be cancelled. 

 
Clause 45.In the event of conflicting different clauses, the clauses in the e-NIT will prevail. 

 
Clause 46.Engineer-in-Charge shall not entertain any claim whatsoever from the Contractor 
for payment of compensation on account of idle labour on such grounds including non- 
possession of encumbrance free land. 

 
Clause 47.Engineer-in-Charge shall not be held liable for any compensation due to machines 
becoming idle or any circumstances including untimely rains, other natural calamities, like 
strikes etc. 

 
Clause 48.Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after 
work order / commencement and before final completion of the work) is to be borne by the 
contractor/bidder. Original challan of those materials, which are procured by the bidder, 
may be asked to be submitted for verification. 

 
Clause 49.Cess @ 1% or as amended time to time of the cost of construction works shall be 
deducted from the Gross value of all Works Bill in terms of Finance Department order. Also 
it is instructed to register his/her establishment under the Act, with the competent 
registering Authority, i.e. Assistant Labour Commissioner / Deputy Labour Commissioner 
of the region. 

 
Clause 50.No Mobilization/Secured Advance will be allowed unless specified otherwise in 
the contract. 

 
Clause 51.Valid PAN issued by the Income Tax Department, Government of India, valid 15 
digit Goods and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, 
Cess, Royalty of Sand, Stone Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll 
Tax, Income Tax, Ferry Charges and other Local Taxes, if any, are to be paid by the 
Contractor/Bidder. No extra payment will be made as a reimbursement or as compensation 
for these. The rates of supply and finished work items are inclusive of these taxes and 
charges. 

 
Clause 52.All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and 
arrangement of Labour Camps will have to be arranged by the Contractor at his/her own 
cost. 

 
Clause 53.The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for 
laying out the work and for taking and checking measurements for  which  no  extra 
payment will bemade. 

 
Clause 54.The Contractor/Bidder should see the site of works and Tender Documents, 
Drawings etc. before submitting e-Tender and satisfy himself/herself regarding the 
condition and nature of works and ascertain difficulties that might be encountered in 
executing the work, carrying materials to the site of work, availability of drinking water and 
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other human requirements & security etc. Work on river banks  may be interrupted due to 
a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood, 
inaccessibility of working site for carriage of materials. Engineer-in Charge may order the 
contractor to suspend work that may be subjected to damage by climate conditions. No 
claim will be entertained on this account. There may be variation in alignment, height of 
embankment or depth of cutting, location of revetment, structures etc. due to change of 
topography, river condition and local requirements etc. between the preparation and 
execution of the scheme for which the tendered rate and contract will   not stand invalid. 
The Contractor will not been titled to any claim or extra rate on any of these accounts. 

 
Clause 55.A machine page numbered Site Order Book (with triplicate copy) will have to be 
maintained at site by the Contractor and the same has got to be issued from the Engineer- 
in-Charge before commencement of work. Instructions given by inspecting officers not 
below the rank of Assistant Director will be recorded in this book and the contractor must 
note down the action to be taken by him in this connection as quickly as possible. 

 
Clause 56.The work will have to be completed within the time mentioned in the e-NIT. A 
suitable Work Programme based on time allowed for completion of work as per e-NIT is to 
be submitted by the contractor within 7 (seven) days from the date of receipt of work order 
which should satisfy the time limit of completion. The contractor should inform in writing, 
within 7 (seven) days from the date of receipt of work order, the names of his authorized 
representatives who are to remain present at site daily during work execution who will 
receive instructions of the work, sign measurement book, bills and other WBHB papers etc. 

 
Clause 57.No compensation for idle labour, establishment charge or on other reasons such 
as variation of price indices etc. will be entertained. 

 
Clause 58.All possible precautions should be taken for the safety of the people and work 
force deployed at worksite as per safety rule in force. Contractor will remain responsible for 
his labour in respect of his liabilities under the Workmen’s Compensation Act etc. He must 
deal with such cases as promptly as possible. Proper road signs as  per  PWD  practice or 
any other sign board for safety purpose as per requirement by the concerned WBHB will 
have to be erected by the Contractor at his own cost while operating in public thorough 
fares. 

 
Clause 59.The Contractor will have to maintain qualified technical employees and/or 
Apprentices at site as per prevailing Apprentice Act or as stipulated in the contract. 

 
Clause 60.The Contractor will have to accept the Work Programme as per modifications and 
priority of work fixed by the Engineer-in-Charge so that most vulnerable reach and/or 
vulnerable items are completed before impending monsoon or rise in river flood water level 
or for other suitable reasons. 

 
Clause 61.Quantities of different items of work mentioned in the tender schedule or in work 
order is only tentative. In actual work, these may vary considerably. Payment will be made 
on the basis of works actually done in different items and no claim will be entertained for 
reduction of quantities in some items or for omission of some items. For execution of 
quantitative excess in any item or supplementary new items of work as decided by the 
Department, approval of the Joint Director/ Director (Engineering)/ Board would be 
required, depending on whosoever be the Tender Accepting Authority, before making such 
payment. 

 
Clause 62.In order to cope up with the present system of e-billing, supply of departmental 
materials is generally not allowed. However, if in special circumstances, Departmental 
materials may be issued to the Contractor/Bidder to the extent of requirements as assessed, 
those may be recovered from the Running Account Bill and/or Final Bill, as applicable. 

 
Clause 63.Any material brought to site by the contractor is subject to approval of the 
Engineer-in-Charge. The rejected materials must be removed by the  contractor from the 
site at his own cost within 24 hours of issue of the order to that effect. The rates in the 
schedule are inclusive of cost and carriage of all materials to worksite. The materials will 
have to be supplied in phase with due intimation to the Assistant Director concerned in 



28  

conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic 
Bags, HDPE Bags, Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet 
containing the name of the Manufacturers, Test Report etc. will also be submitted on each 
occasion. Engineer-in-Charge may conduct independent test on the samples drawn 
randomly before according approval for using the materials at site. In this regard decision 
of Engineer-in-Charge shall be final and binding. 

 
Clause 64.For all items of contract jobs requiring skilled labour, the contractor shall have to 
employ 70% (Seventy Percent) of skilled labour locally. In case the Contractor fails to recruit 
skilled local labour, the Contractor shall employ skilled labour locally secured by WBHB in 
the manner indicated above. For bridge works, highly technical works of labour, the 
contractor may, with the prior permission in writing of the Engineer-in-charge to whom full 
facts must be placed for such permission, import and employ skilled labour up to 30% 
(Thirty Percent) of the total requirement. In this case the expression “Imported labour” shall 
mean “labour imported primarily from other States and secondarily, from the distant 
districts of the State of West Bengal.” In case where the contactor fails to secure unskilled 
local labour or to engage imported labour, the contractor shall employ labour locally 
recruited by WBHB or labour imported by Government at the rate to be decided by the 
Joint Director of the works concerned, whose decision as to the circumstances in which 
employment of such labour is of mutual advantage to WBHB and the contractor ,will be 
final and binding on the parties. 

 
Clause 65.All queries and disputes arising out of the works tender contract is to be brought 
to the notice of the Chairman of the ‘WBHB Dispute Redressal Committee’ in writing for 
decision within 15 days. 

 
Clause 66.The contractor shall have to make his own arrangements for water, both for the 
work and use by his workers, etc., for road rollers and for all tools and plant, etc., required 
on thework. 

 
Clause 67.Contractor will be responsible for the payments of all water charges payable to the 
Corporation Municipality / Panchayat or any other water works authority including a 
Government Department concerned. 

 
Clause 68.If the contractors shall desire an extension of the time for completion of the work 
under clause 5 of the contract, no application for such extension will be entertained if it is 
not received in sufficient time to allow the Deputy Director to consider it and the Contractor 
will be responsible for the consequences arising out of his negligence in this respect. 

 
Clause 69.The Contractor will have to leave ducts in walls and floors to run conduit or 
cables, where necessary, and he will not be entitled to any extra payment on this account. 

 
Clause 70.Contractors in the course of their work should understand that all materials 
obtained in the work of Dismantling, Excavation, etc., will be considered WBHB property 
and will be disposed of to the best advantage of WBHB. 

 
Clause 71.In case of very special case of circumstances, if any WBHB materials are issued, 
there may be delay in obtaining the materials by the WBHB and the Contractor is, therefore, 
required to keep himself/herself in touch with the day to day regarding the supply of 
materials from the Engineer-in-charge and to so adjust the progress of the work that his 
labour may not remain idle nor may there be any other claim due to or arising from delay in 
obtaining the materials. It should be clearly understood that no claim whatsoever shall be 
entertained by the WBHB on account of delay in supplying materials. 

 
Clause 72.No compensation for any damage done by rain or traffic during the execution of 
the work will be made. 

 
Clause 73.Whenever a work is carried out in municipal area, electric lights or electric danger 
signals whenever available shall be provided by the contractors on the barriers as well as 
paraffin lights. Facilities for the electric connection will be made by this WBHB but the 
Contractor will bear all the expenses. 
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Clause 74.The Contractor should quote through rate inclusive of cost of materials and 
carriage to place of working. 

 
Clause 75.The Contractors should give complete specifications showing the method of 
execution and the quantity and quality of materials they intend to use per hundred square 
metre area. 

 
Clause 76.In cases where water is used by the Contractor he will be required to deposit in 
advance with the Deputy Director the charges for water which are to be calculated in 
accordance with the schedule of miscellaneous rates in the Canal Act. 

 
Clause 77.It must be clearly understood by the Contractor that no claim on account of 
enhanced rates on those already accepted, due to fluctuations arising out of any situation 
will be entertained during the currency of this contract for the work as per schedule 
attached to the agreement and the additional work, if any, under Clause 12 of the contract. 

 
Clause 78.In the event of emergency the Contractor will be required to pay his labour every 
day and if this is not done, WBHB shall make the requisite payments as would have been 
paid by the contractor and recover the cost from the contractors. 

 
INCONVENIENCE OF THE PUBLIC 

 
Clause 79.The Contractor(s) shall not deposit material on any site which will seriously 
inconvenience the public. The Engineer-in-charge may require the Contractor(s) to 
remove any materials, which are considered by him to be a danger or inconvenience to the 
public or cause them to be removed at the contractor’s cost. 

 
Clause 80.The Contractor undertakes to have the site clean, free from rubbish to the 
satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc. will be removed 
to the places fixed by the Engineer-in-charge and nothing extra will be paid. 

 
Clause 81.The Contractor shall not allow any rubbish or debris to remain on the premises 
during  or  after  repairs,  but  shall  remove  the   same   and   keep   the  place neat and 
tidy during the progress of the work. The Engineer-in-charge may get the site premises 
cleared of debris etc. And recover the cost from the bill of the contractor, if the latter 
shows slackness in observing this clause. 

 
Clause-82.Construction materials brought at site shall not be stacked at random. The 
contractor shall stack all these materials as directed by the Engineer-in-charge. 

 
 

INTERPRETATION OF CLAUSES 
The Board means the West Bengal Housing Board and its successors. 
WBHB means the West Bengal Housing Board and its successors. 
The Engineer-in charge /Deputy Director means Deputy Director of West Bengal Housing 
Board. 
Assistant Director means the Assistant Director of West Bengal Housing Board for the time 

being connected with the work. 
Sub-Assistant Engineer means the Sub-Assistant Engineer for the time 
being connected with the work. 

 
The Joint Director means the Joint Director of West Bengal Housing Board for the time being 
connected with the work. 
The Director (Engineering) means the Director(Engineering) of West Bengal Housing Board . 

The Housing commissioner means the Housing commissioner of West Bengal Housing Board. 
Deputy Director of WBHB is the Tender accepting Authority for works value up to 
Rs.1.00 crore 

Joint Director of WBHB is the final Authority regarding Schedule of Rates and also the 
acceptance of Non-scheduled item rates arrived on the basis of market rate analysis for 
supplementary items, and the  authority  for approval of Reduced Rates and Part Rates. 
He is also the Tender Accepting Authority for works of value above Rs. 1.00crore and up 
to Rs. 2.5 crore under existing delegated power. Director (Engineering)is the technical 
head of the WBHB and is also the Tender Accepting Authority for all works of value above 
Rs.2.5 crore. 
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Excess work over individual items comprising the original tender  may  be  exceeded beyond 
10% with the approval of concerned tender accepting authority and verified by the Joint 
Director/ Director (Engineering) subject  to  the  total  value  of  work upon  completion  is 
within the technically sanctioned cost and  that  there  is  no  major deviation from original 
scope of work in the tender. Any supplementary tender/item/work in connection with the main 
tender is to be taken up with the approval of the Tender Accepting Authority not below the rank of 
Deputy Director. Such supplementary tenders above 10%  of  BOQ  are  to  be  executed  only 
with the approval of  Board irrespective of the value of tender. 

Words importing the singular number only include the plural number and vice versa. 

Irrespective of the accepting authority, Deputy Director shall be the authority signing agreement for all 
tenders on behalf of the Board. 

 
Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge 
under clause 10: 

 
Particulars Rates at which the materials will be 

charged to the contractor 
Place of delivery 

Unit Rs. P. 
    

Note 1- The person or firm submitting the tender should see that the rates in the above 
schedule are filled up by the Engineer-in-charge on the issue of the form prior to the 
submission of the tender. 

 
 
 
 
 

(Name in full) 
*Signature of Contractor/Agency 

with official seal containing 
Principal office address 

(Name in full) 
*Signature of Joint 

Director/Deputy Director  
on behalf of the WBHB with official 

seal containing designation &address 
 

* To be authenticated on each and every page of the contract document by all parties. 
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