Bid document consist of

N.L.T. No. WBHB /DD(EP)/starlit /NIT- 10 /2019-2020

Schedule of work for Tender

e

Terms & condition.
W.B.H.B 2911 Form.

CERTIFICATE

| / we do hereby certify that | / we have gone through the notice
Inviting Tender / Quotation Additional Terms and conditions to the N.I.T./
N.1.Q. General information, scope of work / services, Terms and condition
Of the work and understand that the above documents shall from part of

the contract.

Signature of the Tenderer

Full name of the signatory (In Block Letters)

Postal Address:-



WEST BENGAL HOUSING BOARD

(ESTD. UNDER WB.ACT XXXII OF 1972)

“ABASAN”

105, S.N.BANERJEE ROAD,KOLKATA —700 014.
Phone : 2265-1965, 2264-1967/3966/8968/9974/0950; FAX: 2264/1480/0979
Email- wbhousingboard@gmail.comWebsite: www.wbhousingboard.in

No:- 05 /DD(EP)II/HB. Dated: -06.01.2020
NOTICE INVITING TENDER

NIT No. WBHB /DD(EP)/starlit /NIT- 10 /2019-2020

Dy Director (EP)IIl invites sealed tender for and on behalf of West Bengal Housing Board in
prescribed form from the eligible bidders for the works as per particulars below:-

1. | Name of work: Balance Special Repairing & Rectification works of 30
nos. Dwelling units at Starlit Housing Project ,New
town, Rajarhat, under WBHB

2. Eligibility criteria: .Bonafide& resourceful contractor’s working in W.B.H.B. state P.W.D.,
C.P.W.D., railway, having credentials i) for execution of similar
nature/Building works of satisfactory completed works valued at least
40% of estimated amount in a single contract during last five years. Or
ii) intending bidders should produce credentials of 2 (Two) similar
nature of work, each of the minimum value of 30% of the estimated
amount put to tender during 5(Five) years period to the date of issue of
the tender notice, or iii) Intending bidders should produced credentials
of one single running work of similar nature which has been completed
to the extent of 80% or more and value of which is not less than value.
In case of running works, only those tenderers who will submit the
certificate of satisfactory running works from the concerned Executive
Engineer, or equivalent competent authority will be eligible for the
tender, In the required certificate it should be clearly stated that the
work is in progress satisfactorily and also that no penal action has been
initiated against the executed agency. i.e. the tenderer.

N.B. 1) Credential/completion certificate should contain a) Name of
work (b) Name and address of Client (c) Amount put to tender, (d)
Date of commencement of work (e) Date of completion of work (f)
Reason for abnormal delay, if any (g) Final bill amount .

2)Credential certificate issued by the Executive Engineer or equivalent
competent authority of a state/ central Govt, state / Central Govt,
undertaking, statutory, autonomous bodies constituted under the
statute of the Central / state Govt. On the executed value of work will
only be taken as credential.

3. Name of the Engineer-in Charge Ijeputy Direcfér (EW), of East Holrizon ‘Hoﬁsl,ing project,
under WBHB




4 Estimated cost of the works:- Rs.1,65,903.00
5 Earnest money: Rs. 3318.00
6. Cost of tender documents: During participation, cost towards Tender documents
need not required to pay only successful bidder has to
(Non-refundable). be paid cost of three copies of documents for
agreement as per norms which will be communicated
latter on i.e. through L.O.A.
7 Validity of Tender 120 days from the last date of submission of tender
8 Procurement of Tender paper i.e. Bid documents will be available in the site
N.L.T, Bid document, Term & condition | ( Wb housing.gov.in ) and in the office of the Dy Director
etc (E.P)III at 3" Floor. in all working days during office hours
i.e. from 08.01.2020-15.01.2020
9 Last date& Time for submission 17.01.2020 upto 2.30P.M
of tender
10 | Date& Time for opening of tender: 17.01.2020,AT.3.30 P.M
11 | Time allowed for completion Two months

12.Contractor has to submit completion certificate showing details of executed works and time
taken for completion including comments on their up to date performance from the respective deptt
/ Authority.

13. Contractor should submit application along with self-attested copies of the following (Original

copies for each are to be produced for verification as &when asked for).

i) Income Tax return with acknowledgement for the current year including PAN Card.

ii)Professional Tax (PT) latest challan with certificate

iii)Employees provident Fund (PF) enrollment certificate with code no .if any

iv) GST No.

vi)Work order and Completion certificate from respective department.

vii)Valid Trade license from respective Municipality/Panchayat,

viii)Power of Attorney/Authority to sign the Tender documents and Articles/Memorandum of

Association (in case of companies)

ix)Partnership Deed- (In case of partnership firm.)

The Agency will quote the rate (in both words and figures) in the prescribed form of WBHB of the

Tender documents,




14.Tender must be accompanied by EMD specified for the work in the shape of Bank Draft/Pay
Order only on a Nationalized Bank drawn/Scheduled Bank in favor of West Bengal HousingBoard
payable at Kolkata.E.M.D. Should be kept in a sealed envelope with a clear description and should
accompany the name of work and N.I.T. No.

15. Tender must be delivered to Joint Director (EP) West Bengal Housing Board or in absence to any
authorized officer of West Bengal Housing Board and will be opened on the same day in the
presence of bidders or their authorized representatives.

16.If the office happens to be closed on the date of receipt of tender as specified in the NIT will be
received and opened on the next working day at the same time and venue,

17. The post tendering negotiation if required may be made with all the eligible tenderers which
may be instant or afterwards.

18. Contractor shall have to make his /her own arrangement for resource materials duly certified
will only be accepted.

19. There will be no provision for arbitration whatsoever in the contract.
20. Successful tenderer would have to arrange cess registration certificate with the

labour Department, Government of West Bengal located in the area where the construction
project/work is to be executedunder specific NIT.

21. Successful tenderer would have to execute an agreement as specified by the WBHB in non-
judicial stamp paper of value Rs. 10/-only before issuing of formal work order by the WBHB

22. One percent (1%) cess will be statutorily deducted from each of contractor’s
progressive bill.

23.No conditional tender will be accepted.

24. Rate provided in the priced schedule is inclusive of GST& Lab our welfare cess.

Agency should collect GSTN of WBHB before submitting the bill & for deposition of GST to the
respective deptt.

25.Tenders will be received only in the tender box kept in the office chamber of Joint-Director (EP)-,
West Bengal Housing Board.105,5 N Banerjee Road, Abasan (3™ floor), Kolkata-700014 and nowhere
else,

26. Submission of false misleading and fabricated statement/ documents/information etc found at
any point of time will lead to cancellation of the tender.



27. Acceptance of tender will rest entirely with the WBHB which does not bind itself to accept the
lowest tender and reserves the right itself the authority to reject any or all the tenders received
without assigning any reasons thereof.

28. Joint Venture will not be allowed.

29. Further details can be seen in the tender documents itself.

Dy-Director (EP)III

West Bengal Housing Board

No:. 05 /1(9) /DD(EP)II/HB. Dated: - 06.01.2020

Copy forwarded for information to the:

1. Housing Commissioner, West Bengal Housing Board

JHC&Secretary, WBHB
Director (Engineering), West Bengal Housing Board

CA cum AP, West Bengal Housing Board
FA cum CAO,/D.F.A. West Bengal Housing Board

o vox wN

Asst. Housing Commissioner-I he is requested to please arrange for uploading the NIT the
Website forthwith
7. .Joint Director (EW)-I/II/III/IV/V. West Bengal Housing Board

8.Estimator .

9. Notice Board

Dy-Director (EP)III

West Bengal Housing Board




WEST BENGAL HOUSING BOARD
SECTION -3

Special Terms & conditions

C.1 General:

Unless otherwise stipulated in the BOQ or Technical Specification of this Tender, all the
works are to be done as per general conditions and general specifications as
mentioned either in—

a) Public Works Department Schedule of Rates for Building Works and Sanitary &
Plumbing Works in force including up-to-date addenda and corrigenda, if any,
issued from competent authority as applicable for the working area of concerned Circle
at the time of submission of tender, or in

b) Public Works (Roads) Department Schedule of Rates for Road Works, Bridge &
Culvert Works and Carriage, etc. in different district of West Bengal for the working area
including up-to-date addenda and corrigenda, if any, issued by the Superintending
Engineer, Bridge Planning Circle, and in

Latest editions of the Indian Standard Specifications and
codes of practice.

All electrical works are to be carried out in accordance with the Specifications for PW D
schedule of rates for Electrical Works (Volume-l April, 2014)

For items in Bill of Quantities, specification of which are neither available in this
document nor in specification books mentioned above should be followed in
accordance with good engineering practices.

C.2 Definition of Engineer-in-Charge and commencement of work :

The word “Engineer-in-Charge” means the Deputy Director(EW), WBHB of the project concerned. The
word “Department” appearing anywhere in the tender documents means West Bengal Housing
Board, The word “approved” appearing anywhere in the documents means approved by the
Engineer-in-Charge. In case, the work is transferred to any other Deputy Director, the Deputy
Director under whom the work will be executed should be treated as the Engineer-in-Charge. The work
shall have to be taken up within seven days of the receipt of the formal work order or otherwise
mentioned therein. Failure to do so will constitute a violation of the contract stipulation as
regards of proportionate progress and timely completion of work and the contractor will
thereby make himself liable to pay compensation or other penal action as per stipulation of the

printed tender form.
C.3 Possession of the Site :

The Engineer-in-charge will give possession of all parts of the site to the contractor by the site
possession date stated in Contract Data.

C.4 Co-operation with other agencies and damages and safety of users :

All works are to be carried out in close co-operation with the Department and other contract or contracts
that may be working in the area of work. The work should also be carried out with due regard to the
convenience of the road users and occupants of the adjacent locality, if any. All arrangements and
programme of work must be adjusted accordingly. All precautions must be taken to guard against
chances of injury or accidents to workers, road users,

s of the adjacent locality etc. The
opinion of the Engineer-in- Charge



are due to the negligence of the contractor are promptly rectified by the contractor at his
own cost and expenses and according to the direction and satisfaction of the Engineer-in-
Charge.

C.5 Personnel :

The Contractor shall employ the key technical personnel named in the Qualification information
declaration / NIT or other technical persons approved by the Engineer-in-charge. The Engineer-in-
charge will approve any proposed replacement of technical personnel only if their relevant qualifications
and abilities are substantially equal to or better than those of the personnel stated in the Qualification
information declaration /NIT.

If the Engineer-in-charge asks the Contractor to remove a person who is a member of the Contractor's
staff or his work force stating the reasons, the Contractor shall ensure that the person leaves the Site
within seven days and has no further connection with the Works in the Contract.

C.6 Amenities for Contractors :

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water
supply, sanitation, light, procurement of food for contractors staff and crews, medical aids etc. are to
be arranged  for by the contractor at his own cost. The cost for transportation of labour, materials
and all other incidental items as required for work shall also have to be borne by the Contractor
without any extra claim from department.

C.7 Contractor’s risk for loss or damage :

All risk on account of railway or road carriage or carriage by boat including loss or damage of
vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor without any
extra claim towards department.

C.8 Authorised Representative of Contractor :

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may
however, appoint an authorized representative in respect of one or more of the following purpose
only.

a) General day to day management of work.
b) To attend measurements when taken by the Departmental Officers and sign the records of
such measurements in token of acceptance by the contractor.

The selection of the authorised representatives shall be subject to the prior approval of the Engineer-
in-Charge concerned and the contractor shall in writing seek such approval of the Engineer-in-
Charge giving therein the name of work, Tender No., the Name, Address and the specimen signature
of the representative he wants to appoint and the specific purposes as specified here-in-above, which
the representative will be authorised for. Even after first approval, the Engineer-in-Charge may
issue at any subsequent date, revised directions about such authorised representative and the
contractor shall be bound to abide by such directions. The Engineer-in-Charge shall not be bound
to assign any reason for his revised directions. Any notice, correspondence etc. issued to the
authorised representative or left at his address, will be deemed to have been issued to the
contractor.

C.9 Power of Attorney :
The Provision of the power of attorney, if any, must be subject to the approval of the Department.
Otherwise the Department shall not be bound to take cognizance of such attorney.

C.10 Transportation arrangement :

The contractor shall arrange for all means of transport including railways wagons required for
carriage and supply of materials and also the materials required for the construction work. The
Department may however, at their own discretion grant necessary certificates, if required, for
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respect, the contractor will have to arrange at his own initiative so that progress of work will not hamper
and no claim whatever on this ground will be entertained under any circumstances. If railways
facilities are not available, the contractor will have to depend on transport of materials by road as
necessary to complete the work without claiming any extra payment from department in this regard.
The contractor must consider this aspect while quoting rate.

C.11 Arrangement of Land :

The contractor will arrange land for installation of his Plants and Machineries, his godown,
store yard, labour camp etc. at his own cost for the execution of the work. Departmental land, if
available and if applied for, may be spared for the purpose on usual charges as fixed by the
Competent Authority.

C.12 Use of Government/Board’s Land :

Before using any space in Government/Board’s land for any purpose whatsoever, approval of the
Engineer-in-charge will be required. Departmental land, if available and if applied for, may be
spared for the purpose on usual charges as fixed by the Competent Authority. The contractor
shall make his own arrangements for storage of tools, plant, equipments; materials etc. of
adequate capacity and shall clear and remove oncompletion of work any shed, huts etc.
which he might have been erected on Government/Board’'s land. If after such use, the
contractor failed to clear the land, Department will arrange to remove those installation and
adequate recovery will be made from the dues of the contractor.

C.13 Contractor’s Site Office :

The contractor shall have an office adjacent to the work as may be approved by the Engineer-in-
Charge where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or his
representative may desire to give to the contractor in connection with the contract, may be left or
sent by post to such office or delivered to the contractor's authorised agent or representative.
For such intimation to the contractor’s site office, it shall be deemed to be sufficient enough to be
served upon the contractor.

C.14 Contractor’'s Godown :

The contractor must provide suitable godowns for cement and other materials at the site of work.
The cement godown is to be sufficient in capacity and it must be water tight with either an
elevated floor with proper ventilation arrangement underneath the floor or if solid raised flooring is
made, cement is to be stored on bamboo or timber dannage to the satisfaction of the Engineer-
in-Charge. No separate payment will be made for these godowns or for the store yard. Any
cement, which is found at the time of use to have been damaged, shall be rejected and must
immediately be removed from the site by the contractor as per direction of the Engineer-in-Charge.

C.15 Water and energy :

The contractor shall have to arrange on his own cost, required energy for operation of equipments and

machineries, for operating of pumping set, illuminatingwork site, office etc. that may be

necessary in difference stages of execution of work. No facility of any sort will be provided for

utilization of the departmental sources of energy existing at site of work. Arrangement for obtaining

water for the work should also be made by the contractor at his own cost. All cost for getting

energy and / or for any purpose whatsoever will have to be borne by the contractor for

which no claim will be entertained.

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water
supply, sanitation, light, procurement of food for contractors staff and crews, medical aids etc. are to
be arranged for by the contractor at his own cost. The cost for transportation of labour, materials
and all other incidental items as required for work shall also have to be borne by the Contractor
without any extra claim from department.

C.16 Access Road :
The Contractor shall provide necessary access roads to the site of work from the nearest public through
fare and right of way at his cost unless otherwise provided for in the contract.

tcost one Site Order Book to Assistant Director
keep in custody the Site Order Book on behalf of the Engineer
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C.17 Site Order Book :
The contractor shall within seven days of receipt of the order to ake up work, supply at his own
Concerned,

shall be kept at the site of work under the custody of Assistant Director or his authorised
representative. The Site Order Book shall have machine numbered pages in triplicates. Directions or
instruction from Departmental officers to be issued to the Contractor will be entered (in triplicate) in
the Site Order Book (except when such directions or instructions are given by separate

letters). The contractor or his authorised representative shall regularly note the entries made in
the work Order Book and also record thereon the action taken or being taken by him

complying with the said directions or instruction on any relevant point relating to the work. The
contractor or his authorised representative may take away the triplicate page of the Site Order Book
for his own record and guidance.

Cases of supplementary items or of claims may not be entertained unless supported by entries in
the Site Order Book or any written order from the Tender Accepting Authority.

The first page of the Site Order Book shall contain the following particulars:

a) Name of the Work

b) Reference to contract number

c) Contractual rate in percentage

d) Date of opening of the Work Order Book

e) Name and address of the Contractor

f) Signature of the Contractor

g) Name and address of the Authorized representative (if any of the contractor authorized by him)

h) Specific purpose for which the contractor’s representatives is authorized to act on behalf of the
Contractor.

i) Signature of the authorized representative duly attested by the Contractor.

j) Signature of the Assistant Director concerned.

K) DATE OF ACTUAL COMPLETION OF WORK.

L) DATE OF RECORDING FINAL MEASUREMENT.

Entries in (K) and (L) above shall be filled in on completion of the work and before the Site Order
Book is recorded in the office of the Deputy Director.

C.18 Programme of work :

Before actual commencement of work the contractor shall submit a programme of construction of
work with methodology clearly showing the required materials, men and equipment. The
contractor will submit a programme of construction in the pattern of Bar Chart or Critical Path
Method and a time table divided into four equal periods of progress of work to complete the work
within the specific period for approval of the Engineer-In-Charge who reserves theright to make
addition, alterations and substitutions to such programme in consultation with the
contractor and such approved programme shall be adhered to by the contractor unless the
same is subsequently found impracticable in part or full in the opinion of the Engineer-In-
Charge and is modified by him. The contractor must pray in writing, showing sufficient reasons
therein for modification of programme. The conditions laid down in clause 2 of the printed tender
form regarding the division of total period and progress to work and the time table thereof as
provided in the Contract Data shall be deemed to have been sufficiently complied with the actual
progress of work and does not fall short of the progress laid down in the approved time table for
one fourth, half and three fourth of time allowed for the work.

C.19 Setting out of the work :

The contractor shall be responsible for the true and perfect setting out of the work and for the
correctness of the position, levels, dimensions and alignments of all parts of work, if any
rectification or adjustment becomes necessary the contractor shall have to do the same at his own
cost according to the direction of the Engineer-in-Charge. During progress of works, if any, error
appears or arises in respect of position, level, dimensions or alignment of any part of the work, the
contractor shall, at his own cost, rectify such defects to the satisfaction of the Engineer-in-Charge.
Any setting out that may be done or checked by either of them shall not in any way relieve the
contractor from their responsibility for correctness and rectification thereof.

C.20 Precautions during works :

nédasigeautasrisealitb becedicectnd
dineBpanges Tdfe tigitec@idactaBodk

[4] M nitro™" professiona



The contractor shall carefully execute the work without disturbing or damaging underground
or overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case
disturbances of service utilities is found unavoidable the matter should immediately be brought

tothe service utilities are damaged or disturbed in any way by the contractor during execution of

the work, the cost of rectification or restoration of damages as would be fixed by the
Engineer-in- Charge concerned will be recovered from the contractor.

C.21 Safety, Security and Protection of the Environment :

The Contractor shall, throughout the execution and completion of the Works and the remedying of
any defects therein:

(a) have full regard for the safety of all persons and the works (so far as the same are not
completed or occupied by the department),

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching,
when and where necessary or required by the Engineer-in-Charge for the protection of the W orks
or for the safety and convenience of the public or others,

(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage or
nuisance to persons or to property of the public or others resulting from pollution, noise or other
causes arising as a consequence of his methods of operation,

(d) ensure that all lights provided by the Contractor shall be screened so as not to interfere
with any signal light of the railways or with any traffic or signal lights of any local or other authority.

C.22 Clearing Of Site :

Before starting any work, work site, where necessary, must be properly dressed after cutting
clearing all varieties of jungles shrubs, bamboo clusters or any undesirable vegetation from the
alignment or site of works. On completion of works all temporary structure or obstruction including
some pipes in underground work, if any, must also be removed. All scars of construction shall be
obliterated and the whole site shall be left in a clear and neat manner to the satisfaction of the
Engineer-In-Charge. Total length (in case of road project) shall be demarcated by proper
chainage along with fixing 200m post as per direction of Engineer-in-Charge on both side of the
alignment and Bench Marking at desired locations as per direction of Engineer-in-Charge. No
separate payment shall be made for all these works, the cost thereof being deemed to have been
included in the rates of various items of works quoted by the contractor in the schedule of probable
items of works.

C.23 Sundry Materials :

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable
places as directed by the Engineer-In-Charge at his own cost before starting and during the work
by which the departmental staff will check levels layout different works and fix up alignment and the
contractor shall have to maintain and protect the same till completion of the work. All machineries
and equipments like Level Machine, Staff, Theodalite etc. and other sundry material like,

pegs, strings, nails flakes instruments etc. and also skill labour required for setting out the levels
for laying out difference structures and alignment shall also be supplied by the contractor as per
direction of Engineer-in-Charge at his own cost without any extra claim towards the department.

C.24 Covered up works:

When one item of work is to be covered up by another item of work the latter item shall not be done
before the formeritem has been measured up and has been inspected by the Engineer-in-
Charge or Assistant Director, as the authorized representatives of the Engineer-in-Charge and
order given by him for proceeding with the latter item of work. If this is not possible for practical
reasons, the Sub-Assistant Engineer, if so authorized by the Assistant Director, may do this
inspection in respect of minor works and issue order regarding the latter item.

C.25 Drawings :

a) The Engineer-in-charge shall supply drawings for all permanent works from time to time to
the contractor in duplicate. The contractor shall submit a schedule of requirement of drawings for
permanent work, subject to approval of the schedule by the Engineer, well in advance to enable the
engineer-in-charge supplying the drawings in time. For temporary and minor works, all design and
drawings shall be prepared by the contractor at his own cost and obtain approval from the
drawings furnished to the

same shall be at all reasonable
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Engineer-in-charge. Approval by the Engineer-in-charge shall not relieve the contractor of any
of his responsibilities under the contract.

b) One set of Contract document including all approved

times be available for inspection by the Employer and / or the Engineer-in-charge and by any other
person authorized by the Engineer-in-charge in writing.

c) Any deviation from working drawings and engineering drawings that may be
required by the exigencies of construction, orotherwise, will in all cases be
determined and authorized by the Engineer-in-charge in writing.

C.26 Delay due to modification of drawing and design :

The contractor shall not be entitled for any compensation for any loss due to delays arising out
of modification of the drawing, addition and alterations of specifications and such events shall be
governed by the provisions of Clause 12 of Printed Tender Form.

C.27 Tools and Plants :

All Tools and Plants required for the work will have to be supplied by the Contractor at his own
cost; all cost of fuel and stores for proper running of the Tools and Plants must be borne by the
Contractor. The minimum plant and mechanical equipments to be owned by the contractor &
deployed in the contract work

C.28 Equipment for testing of materials & concrete at site
laboratory:
Any equipment for site tests as outlined in BIS and as directed by the

Engineer-in- charge.

C.29 Procurement of materials :
All materials required to complete execution of the work shall be supplied by the
contractor after procurement from authorised and approved source.

C.30 Issue of Departmental Materials :
Departmental materials will not be issued under any circumstances.

C.31 Serviceable Materials :

The responsibility for stacking the serviceable materials (as per decision of the Engineer-
in-Charge) obtained during dismantling of existing structures/roads and handing over the same
to the Engineer-in-charge of work of this Department lies with the contractor and nothing will be paid
on this account. In case of any loss or damage of serviceable materials prior to handing over the
same to this Department, full value will be recovered from the Contractor’s bill at rates as will be
assessed by the Engineer- in-Charge.

C.32 Unserviceable Materials:

The Contractor shall remove all unserviceable materials, obtained during execution at place as
directed. The contractor shall dress up and clear the work site after completion of work
as per direction of the Engineer-in-Charge. No extra payment will be made on this account.

C.33 Damaged / Unused Materials :

Any damaged / unused materials lying at contractor’s custody, which is found at the time of use to
have been damaged and / or remaining unused, shall be rejected and / or removed immediately
from the site by the contractor or disposed of as directed by Engineer-in-Charge at the costs and
expenses of the contractor and the contractor shall have no claim for compensation on
account of any such materials so damaged / remaining unused as aforesaid.

C.34 Idle labour and additional cost :

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional
establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight
etc. would be entertained under any circumstances.

C.35 Timely completion of work :

All the supply and the work must have to be completed in all respects within the time specified in
Notice Inviting Tender from the date of commencement as mentioned in work order. Time for
completion as specified in the tender shall be deemed to be the essence of the contract.

a notice to that effect to the
ied by a written undertaking to
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C.36 Extension of time :

For cogent reasons over which the contractor will have no control and which will retard the progress,
extension of time for the period lost will be granted on receipt of application from the
contractor. No claim whatsoever for idle labour, additional establishment, enhanced cost of
materials and labour and hire charges of tools and plants etc. would be entertained under any
circumstances. The contractor should consider the above factor while quoting his rate. Applications
for such extension of time should be submitted by the contractor in the manner indicated in
Clause-5 of the printed form of Printed Tender Form.

C.37 Terms and Conditions in extended period :

As Clause 5 of Printed Tender Form as the case may be when an extension of time for completion
of work is granted by the Engineer-in-Charge for cogent reasons for which the contractor have no
control, it will be taken for granted by the working contractor that the validity of the contract is
extended automatically upto the extended period with all terms and conditions, rates etc.
remaining unaltered, i.e. the tender is revalidated upto the extended period.

C.38 Management Meetings :

a) Either the Engineer or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with
matters in accordance with the requirements in consultation with the concerned persons.

b) The Engineer-in-charge shall record the business of management meetings and is to provide
copies of the record to those attending the meeting and to the Employer. The responsibility of the
parties for actions to be taken shall be decided by the Engineer either at the management meeting or
after the management meeting and stated in writing to all who attended the meeting..

C.39 Taking over Certificate :

When the whole of the Works have been completed and have satisfactorily passed any Tests on
Completion prescribed by the Contract, the Contractor may give finish with due expedition any
outstanding work during the Defects Liability Period. Such notice and undertaking shall be deemed
to be a request by the Contractor for the Engineer-in-charge to issue a Taking-Over Certificate in
respect of the Works. The Engineer-in-charge shall, within 21 days of the date of delivery of such
notice, either issue to the Contractor, with a copy to the Employer, a Taking-over Certificate,
stating the date on which, in his opinion, the works were substantially completed in accordance
with the contract, or give instructions in writing to the Contractor specifying all the work which, in
the Engineer’s opinion, is required and shall also notify the Contractor of any defects in the Works
affecting substantial completion that may appear after such instructions and before completion of
the Works specified therein. The Contractor shall be entitled to receive such Taking-Over Certificate
within 21 days of completion, to the satisfaction of the Engineer-in-charge, of the works so specified
and remedying any defects so notified.

C.40 Testing of qualities of materials and workmanship :

All materials and workmanship shall be in accordance with the specifications laid down in the
contract and also as per relevant IS codes and the Engineer-In-Charge reserves the right to test,
examine and measure the materials/workmanship direct at the place of manufacture, fabrication or
at the site of works or any suitable place. The contractor shall provide such assistance, instrument,
machine, labour and materials as the Engineer-in-Charge may require for examining, measuring and
testing the works and quality, weight or quantity of materials used and shall supply samples for
testing as may be selected and required by the Engineer-in-Charge without any extra cost.
Besides this, he will carry out tests from outside Laboratory as per instruction of Engineer-in-
Charge. The cost of all such tests shall be borne by the agency in accordance with
Clause 18 of Printed Tender Form and hence the same must be considered at the time of
quoting rate.

C.41 Approval of Sample :

Samples of all materials to be supplied by the contractor and to be used in the work shall have to
be approved by the Engineer-in-Charge and checking the quality of such materials shall have to
be done by the concerned Department or as directed by Engineer-in-Charge prior to utilization
in the work.

s quoted by the Contractor on the
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C.42 Rejection of materials :

All materials brought to the site must be approved by the Engineer-In-Charge. Rejected materials must
be removed by the Contractor from the site within 24 hours of the issue of order to that effect. In
case of non-compliance of such order, the Engineer-In-Charge shall have the authority to cause
such removal at the cost and expense of the contractor and the contractor shall not be
entitled to claim for any loss or damage of that account.

C.43 Defect Liability Period and Defect Liability Certificate :

The defect liability period (as specified in Clause 17 of Printed W BHB Tender Form) calculated
from the date of issue of taking over certificate / certificate of completion of work(whichever is later)
for whole of the works comprised in the contract.
The contract shall not be considered as completed until a defect liability certificate shall have
been signed by the engineer-in-charge and delivered to the employer with a copy to the contractor,
stating the date on which the contractor shall have completed his obligations to execute and complete
the works and remedy any defects therein to the satisfaction of the Engineer-in-charge.

C.44 Liquidated Damages / Compensation for Delay :

The time allowed for carrying out the work as entered in the tender shall be strictly observed by
the contractor and shall be reckoned from the date of notice to commence work. The work  shall
throughout the stipulated period of the contract be proceeded with all due diligence (time being
deemed to be of the essence of the contract on the part of the contractor). The contractor shall
commence works within 7 (seven) days from the date of notice to commence work and ensure
good progress conforming to the milestones achievement of the programme as stated in
‘Contract Data”.

If the contractor fails to comply to achieve the milestones of targets stated in Contract Data
within specified time period, for such default or delay in execution, the contractor shall be liable
to pay as Liquidated Damages/ Compensation for delay as specified in clause 2 of the Conditions
of Contractin WBHB Tender Form.

C.45 Tender Rate :

priced schedule of probable item of work. The quantities for various other items of works as shown
in the priced schedule of probable items of works are based on the drawing and design prepared
by the Department. If variations become necessary due to design consideration and as per actual
site conditions, those have to be done by the contractor at the time of execution at the rate
prescribed in the tender condition. No conditional rate will be allowed in any case.

C.46 Incidental and other charges :

The cost of all materials, hire charges to Tools and plants, labour, Corporation/Municipal Fees
for water supply, Royalty or road materials (if any), electricity and other charges of
Municipalities or statutory local bodies, ferry charges, Toll charges, loading and unloading
charges, handling chargers, overhead charges etc. will be deemed to have been covered
by the rates quoted by the contractor inclusive of also Sales Tax (Central and/or State), Income
Tax, Octroi Duty/Terminal Tax, Turnover Tax, VAT etc. All other charges for the execution of
the specified work, including supply of materials and related carriage, complete or finished in

all respect upto the entire satisfaction of the Engineer-in-charge of the work. No claim extra claim
in this regard beyond the specified rate as per work schedule whatsoever in this respect
will be entertained.

c.47 Charges and fees payable by

contractor :

a) The contractor shall pay all fees required to be given or paid by any statute or any regulation or
by-law of any local or other statutory authority which may be applicable to the works and shall keep
the department immune against all penalties and liabilities of every kinds for breach of such statute
regulation or law.

b) The Contractor shall save, harmless and indemnify the department from and against all claims,

ven after applications of clauses
from market rates of material,
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demands, suit and proceedings for or an account of infringement of any patent rights, design,
trade mark of name of other protected write in respect of any constructional plant, machine,
work, materials, thing or process used for or in connection with works or temporary works or
any of them.

C.48 Implied elements of work in items :

Except of such items as are included in the Specific Priced Schedule of probable items and
approximate quantities no separate charges shall be paid for traffic control measures,
shoring, shuttering, dewatering, curing etc. and the rates of respective items of works are to be
deemed as inclusive of the same.

C.49 Realization of Departmental claims :

Any sum of money due and payable to the contractor (including security deposit returnable to
him) under this contract may be appropriated by the Government and set off against any claim of
Government for the payment of sum of money arising out of this contract or under any other
contract made by the contractor with the Government.

C.50 Supplementary / Additional items of Works :

Notwithstanding the provisions made in the related printed tender form any item of the work which
can be legitimately be considered as not stipulated in the specific price schedule of probable
items of work but has become necessary as a reasonable contingent item during actual
execution of work will have to be done by the Contractor, if so directed by the Engineer-in-Charge
and the rates will be fixed with manner as stated below: -

(a) Rate of Supplementary items shall be analyzed in the 1St instant extended possible from the
rates of the allied items of work appearing in the tender schedule.

(b) Rate of supplementary items shall be analyzed from the rates of the allied items of work

appearing in the unified respective Schedule of Rates of Public W orks Department of

probable items of work forming part of tender document. Rates for the working area enforced at the

time of Notice Inviting Tender shall prevail.

(c) If the rates of the supplementary items cannot be computed e

labour and carriage cost prevailing at the time of execution of such items work. Profit and
overhead charges (both together) at 10% (Ten percent) will be allowed only; the contractual
percentage will not be applicable.

Unbalanced market rates shall never be allowed.
Contractual percentage shall only be applicable with regard to the portions of the analysis
based on clauses (a) & (b) stated above only.

It may be noted that the cases of supplementary items of claim shall not be entertainec
unless supported by entries in the W ork Order Book or any written order from the tender
accepting authority. In the event to any dispute regarding rates determined on analysis for any altered,
additional or substituted work under this clause, the decision of the Joint Director shall be final and binding.

The provisions of this clause, in so far as inconsistent with those of clause 12 of Printed Tender Form,
shall be deemed to supersede the inconsistent portion of the said clause 12.

C.51 Payment of Bills :

Any Payment against the Work done by the Contractor under this contract shall be paid to him by
WBHB in accordance with and in the manner provided in this contract.

51.01 Rate quoted shall be inclusive of clearing site including removal of surplus (both serviceable
and unserviceable) earth, rubbish, materials etc. as per direction of the Engineer-in-Charge.

51.02 Rate quoted shall be inclusive of W est Bengal Sales Tax, Income Tax, Octroi and all other
duties, if any.

51.03 Display board (Informatory) of size 150cm X 90cm is to be provided at starting and end
chainage of the work-site with aluminium plate hoisted on steel tubular pipe/ angle post to a
height of 1.5 Metre at the cost of the contractor including fitting, fixing, painting, lettering etc. complete
as per direction of Engineer-in-Charge.

51.04 The Contractor is to display caution board maintaining I.R.C. norms at his own cost as per

3te or cash memo for sale in that
-C_h_arge_failing which necessary
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direction of Engineer-in-Charge.

C.52 Deduction at Source from the contractors’ bills :

52.01 Labour welfare Cess will be deducted @ 1(one) % of gross bill value as per rule.

52.02 Income Tax will be deducted from each bill of the contractor as per applicable rate and rules
in force.

52.03. Application of GST rules in force.

52.04. The whole work will have to be executed as per Departmental drawings available in this
connection at the tender rate.

C.53 Refund of Security Deposit / Retention Money :
The security deposit / Retention Money shall be refunded to the contractor in the manner provided
in clause 17 of the Conditions of Contract of WBHB Tender Form i.e as furnished herein under:-
(i) 30% of the security deposit shall be refunded to the contractor on expiry of 3 years after
the issuance of certificate of completion/taking over certificate of work;
(ii) Further 30% of the security deposit shall be refunded to the contractor on expiry of
two years;
(iii) The balance 40% of the security deposit shall be refunded to the contractor on expiry of
three years;

Explanation :-

The word 'work' means and includes road work, bridge work, building work, sanitary and
plumbing work, electrical work and/ or any other work contemplated within the scope and ambit
of this contract. The work may be of original or special repair in nature or a combination thereof,
or of original or special repair in nature in combination with the work(s)of repair and / or
maintenance in nature; Provided that in respect of the work of repair or maintenance in

nature or a combination thereof, the words three years wherever appearing in this Clause
shall be deemed to be one year and in which case the security deposit of the contractor held
with the BOARD under the provision of Clause 1 hereof shall be refundable to the contractor
on expiry of one year after the issuance of certificate of completion of work by the Engineer in-
Charge.

However, on completion of the whole works, the contractor may substitute Retention Money / Security
Deposit with an “on demand” Bank Guarantee in favour of WBHB in the prescribed format.

C.54 Royalty:
The Contractor will have to submit the receipt of payment of royalty to the Government for use of
sand, stone materials, laterite, Moorum, gravel, etc. to the Engineer-in-Charge before preparation
of bill for payment, when they collect the materials directly from the source. If they collect
the materials from the authorised quarry holder or commercial| establishment who directly or

indirectly pay the royalty to the Government, necessary
certificate deduction from the dues of the contractor may be made
as fixed by the Engineer-in-Charge.

C.55 Night Work:

The contractor shall not ordinarily be allowed to execute the work at night. The contractor
may however, have to execute the work at night, if instructed by the Engineer-in-Charge. For
true technical or emergent reasons, the work may require to be executed during the night
also according to the instruction of the Engineer-in-Charge. In that case the contractor shall
have to arrange for separate set of labour with sufficient and satisfactory lighting
arrangement for the night work. No extra payment whatsoever in this respect will be made
to the contractor.

C.56 ELECTRICAL WORKS :

(a) The work shall have to be carried out complying in all respects with the requirements of the Indian
Electricity Rules in force for the time being.
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(b) The work will have to be carried out simultaneously with building work and will have to be continued
till it is completed satisfactorily along with the completion of essential portions of the building work. If
any alteration is found necessary, the contractor will have to do the same within the tendered rates with
prior consent from EIC/ Deputy Director(Electrical)

( ¢ ) The work shall be carried out in the best workmanlike manner.

(d) The contractor shall employ adequate labours to complete the work within the Scheduled time
and shall make his own arrangements for housing labour and storing materials etc.. A full time
experienced electrical Supervisor having electrical supervisor’s license issued by the licensing board of
respective state shall be employed by the Contractor who will remain at site of work to receive orders
or any other instructions from the Engineer-in-charge. The Contractor shall satisfy the Engineer-in-
charge that he has trained labour for doing the intended works. The Engineer — in Charge shall have
the right to stop the work if the Contractor’s Supervisor is not present when the work is being carried
out.

(e) All materials used in the work shall be as per the specifications of relevant item of work and
conforming to the relevant specifications of BIS.

(f) For wiring colour code for phases and others should be strictly maintained.

(g9) The material of approved make shall be acceptable. If the Contractor wishes to use any material of
any other make/ type, he must obtain permission of the Engineer- in- Charge in writing.

(h) The Contractor must possess a valid electrical contractor’s license with Electrical Supervisor
holding Supervisor competency on the parts 1,2,3,4,5,6(A), 6(B), 7(A), 7(B),9, 11 & 12 issued by the
Licensing Board of the concerned State Government for the type of work he shall execute, valid trade
license

(i) The work to be provided for by the contractor unless otherwise specified shall include but not limited
to the following:-

() To furnish all labour, supervision, materials, scaffolding, tools, tackles, consumables and their
transportation etc. for proper execution of the work in all respect as per the specifications and schedule
of items. Only authorized and qualified persons, competent to undertake such work under the Rules
and Regulations of the local electric supply authority shall carry out the electrical installation.

() To obtain approvals on the layout drawings/ at site from the Engineer- in- Charge before
commencement of the work.

(1N To furnish samples for approval including arranging necessary tests as directed by the Engineer- in
Charge in an approved laboratory.

(j) Safety : For the work of Lightning Conductor (LC) and EIl work in Lift Shat/Hoist way, all necessary
precautionary measures must be taken for the safety of workmen doing such work in order to avoid
any accident. For the work of Lightning Conductor (LC), all workmen must use safety belt. All workmen
doing Lightning Conductor (LC) work must be insured by Insurance company during the period of
execution of work and photocopy of the Insurance must be submitted to the Engineer- in- Charge
before commencement of the work. Failing to submit the same before the Engineer- in- Charge, the
Engineer- in- Charge shall have the right to stop the work.

Joint Director (EP)-II
/Dy Director(EW)
West Bengal Housing Board.
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ADDITIONAL TERMS AND CONDITIONS TO
THE N.I.T. CONTRACT DOCUMENTS :-

Contract documents shall consist of the following and tenderers shall have submit one copy
of each of the same along with their tenders duly signed by then, without which tenderers
are liable to rejection.

a) The details Notice Inviting Tender hereinafter referred to as the Tender Notice.

b) General rules and directions and conditions of contract herein after referred to as

Tender From
c) Special Terms and conditions and specification.
d) Specific priced schedule of probable items with approximate quantities.

2. i) Atenderer is to quoted his rate of figures as well as in words at percentage below/
above/ or AT PER with the rates shown in the specific priced schedule of probable items
with approximate quantities.

One of the following is to be in scribed on the pagr-3 of the Tender form.

a) I/We agree to carry out the work mentioned in the memorandum at per with the
rate shown in the specific priced schedule of probable items with approximate
quantities.

b) 1/We agree to carry out the work mentioned in the memorandum at
................................ % ( percent)

Above/ Below then the rates shown in the specific priced schedule of probable items
with approximate quantities. The said quotation in the exact of any of the forms (s)
and (b) above must be written on pages-3 only of the Tender Form the lower held of
page-3 of the Tender Form should be ignored and the quantities in the specified in
the specified Form written across, the full width of the pages. The quotation shall be
clearly and legibly written and the whole written must be by the hand of the person
signing the tender and with the same per and ink. Fail our to do may invalidate the
tender.

Erasing or over written shall not be allowed. The condition may be suitable relaxed in
case of tender unable to write in English. Correction in the quotation should be
avoided and if this becomes unavoidable, the entire rate (and note portion only)
shall be scared out and signed (not simply initialed) by the tenderer in token of such
cancellation, A fresh rate in one of the specified manner, shall then be corsetry
written.

ii)In the event of the tender being submitted by a firm it must be signed by a
member or members of the firm having legal Authority to do so, and if called for,
legal document in support hereof must be produced for inspection and same in case
of firm carried out by one member of a joint family, it must displace that the firm is
duly registered under the Indian partnership Act. Any tender signed by a member
not holding power of Attorney shall be treated informal. Before submission of the
Tender the tenderer must see that the memorandum at page-3 of the tender Form is
properly filled in and all particulars given. The tenderer must sign in the space
allowed on...............



(2)

Page-4 of the printed Tender Form and the declarative by tender (at Page-10) at the and of
the(SPECIAL TERMS AND CONDITION).

The signature on page-4 of the printed Tender form must be properly witnessed in the
space allotted for the purpose. The tenderer must also sign at the bottom of each page of
the printed tender form and OTHER TENDR DOCUMENTS. OVERWRITING SHALL NOT BE
ALLOWED. All corrections, additions, alternations etc. must be duly signed, when tenderer
tender in any language other than English, the rate quoted by him shall also be written in
the same Language. In additional be shall furnish a certificate to the effect that all the
stipulations, of the tender documents have been fully and clearly explained by him to the
tenderer.

3) a) Earnest Money as per clause of N.I.T. above deposited in Bank Draft on a Kolkata Bank
Drawn in favour of West Bengal housing Board. Must accompany each tender without which
tender will not be considered at all.

b) No Cash or cheque or challan or Token will be accepted for Earnest Money.

4)Deduction of Cess.
Deduction of CESS from the contractor’s Bills for the purpose of the purpose of the Building
and other construction worker’s (Regulation of Employment and other conditions of Service
Act. 1996 will be deducted @ 1% of the cost of construction.
5)DEDUCTION OF INCOME TAX

DEDUCTION OF INCOME Tax from contractor’s Bills should be made as laid down in Memo
No. F No. 275/91972, I.T.O dt. 29.05.72 of Ministry of Finance (Deptt. of Revenue &
Insurance), Govt. of India with its amendments, if ant.

6)REJECTION OF TENDER

Tender which does not fulfill any of the above conditions are incomplete and are liable to
rejection.

7)OPENING OF TENDER.

The tender which should always be placed in sealed cover with the same of work written on
the envelope, will be received by the concerned Jt. Director(EW)- /Dy. Director(EW) /Dy.
Director (EP)-IIl W.B.H.B. his office and will be publicly, opened by the authority receiving
tenders or by his authorities representatives, fifteen minutes after the closing time of
receipt of tender or as soon as possible thereafter in the presence of such tenderers or their
authorized representative who may be present.

8)ACCEPTANCE OF TENDER.

The acceptance of the tender will rest with West Bengal Housing Board which does not bind
itself to accept the lowest tender and reserves to itself the authority to reject any or all the
tenders received, without assigning any reason thereof.




(3)
09)VALIDITY OF TENDER
The rates quoted by tenderer must remain valid for 120 days from the date of dropping of
tender if the tenderer with draws his offer before that period, the shall be disqualified for
submission of any tender to West Bengal Housing Board for minimum period of one year
and his earnest Money will be forfeited to the West Bengal housing Board.
10)COPIES OF AGREEMENT:
The successful tenderer will have to submit the following copies of the contract documents
within 7 (Seven) days from the date of the receipt of letter of Acceptance of tender. Failure
to be so within the specified time, will constitute a breach of the contact rendering the
contract liable to termination with for feature of security to the content of the amount of
the initial earnest money specified in clause of N.I.T. above, without any reference to the
tender.
In addition the tenderer will have to execute an agreement with the Board in non-judicial
stamp paper of appropriate value in the Form as specified by the Board.
The amount already deposited as Earnest Money will be converted into security deposit.
Four sets of documents, containing all items of (a), (b), (c) and (d) as mentioned in clause-I
(One) above shall have to be submitted to the concerned J.D.(EW)-/D.D.(EW)/ Dy. Director
(EP)-11I by the successful tenderer. These will have to be purchased from the office of the
concerned J.D.(EW) /D.D.(EW)/ Dy. Director (EP)-Ill and price for these sets will be as
mentioned in N.I.T.
11) STARTING OF WORKS:
The successful tenderer shall have to start the work within a week from the date of issue of
order to commence to work.
11) PROGRAME OF WORK & CERTIFICATE OF VISIT TO SITE:
a certificate of visit to site and a programme of works showing completion within the
specified period of completion of work is to be furnished under signature of the tenderer as
per proforma attached. The purpose of visit to site will mean that the tenderers has
appointed himself with the site conditions under which the work is to be executed.
If the successful tenderer whose tender is accepted has not got fixed security in respective
vlass with West Bengal Housing Board as per rules shall within 7 (seven) days of receipt of
intimation to that effect through registered post by special Messenger, deposit an additional
amount in similar manner which together with the earnest money deposited with the
tender would be equivalent to required security deposit of 2% (Two) percent of the
tendered amount.
The successful tenderer shall ultimately furnish a total security deposit of 10% (Ten percent)
of the value of work to be executed, of this 2%9Two percent) shall be obtained as indicated
above and the remaining 8% (Eight percent) shall be obtained by recovered from
progressive bills, so that the total recovery in the final bill is adjusted to made the total
amount of security deposit retained equivalent to 10% (Ten percent) of the total value of
work actually executed.
The percent (10%) recovery shall be made from each progressive bill in case of tenderer
who has not fixed security with the West Bengal Housing Board in respective class.
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12)Refund of Security Deposit / Retention Money:-

The security deposit / Retention Money shall be refunded to the contractor in the manner
provided in clause 17 of the conditions of contract of WBHB Tender From i.e. as furnished
herein under:-

i) 30% of the security deposit shall be refunded to the contractor on expiry of one
year after the issuance of certificate of completion/taking over certificate of
work:

ii) li) Further 30% of the security deposit shall be refunded to the contractor on
expiry of two years;

iii) lii) The balance 40% of the security deposit shall be refunded to the contractor
on expiry of three years; However, on completion of the whole works, the
contractor may substitute retention Money / Security Deposit with an “on
demand” Bank Guarantee in favour of WBHB in the prescribed format.

iv) Explanation :- As per clause 17

The word ‘work’ means and includes road work, bridge work, building work, sanitary
and plumbing work, electrical work and/or any other work contemplated within the
scope and ambit of this contract. The work may be of original or special repair in nature
or a combination thereof, or of original or special repair in nature in combination with
the work(s) of repair and/or maintenance in nature, provided that in respect of the
work of repair or maintenance in nature or a combination thereof, the words three
years wherever appearing in his Clause shall be deemed to be one year and in which
case the security deposit of the contractor held with the BOARD
13)GENARAL NOTES

Guiding schedule of rates:- Schedule of rates of P.W.D. (2017- 2018) for Building, Sanitary &
Plumbing works, materials and labour and PW(RDS) & for Electrical works P.W.D. Schedule
of Rates. along with up to date addenda corrigenda will be applicable on the date of issue
of this notice. Rate of item which are not available in above Schedule of Rates has been
derived by proper analysis of rate based on market price.

JointDirector(EW)-II/
Joint Director(EP) /
Dy. Director (EP)-III
West Bengal housing Board
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(Estd. under W.B. Act XXXII of 1972)

TENDER FORM FOR WORKS.

‘ABASAN’,
105, S. N. BANERJEE ROAD, KOLKATA — 700 014,
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TENDER FORM

WEST BENGAL HOUSING BOARD

Price - Rupees Five Only

Tender No. of

ITEM RATE TENDER AND CONTRACT FOR WORKS GENERAL RULES
AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

1. All work proposed for execution by contract will be notified in a form of invitation to
tender posted in public place and signed by the Sub-Divisional Officer/Divisional Officer.

This form will state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work; also the amount of earnest-
money to be deposited with the tender and the amount of the security deposit to be deposited
by the successful tenderer and the percentage, if any, to be deducted from bills. Copies of
the specifications, designs and drawings and other documents required in connection with the
work, signed for the purpose of identification by the Sub-Divisional Officer/Divisional Officer
shall also be open for inspection by the contractor at the office of the Joint/Deputy Director
during office hours.

2. In the event of the tender being submitted by a firm, it must be signed
separately by each member thereof, or, in the event of the absence of any partner, it must be
signed on his behalf by a person holding a power-of-attorney authorising him to do so.
Such power-of-attorney is to be produced with the tender and save in the case of a firm
carried on by one member of a joint family, it must disclose that the firm is duly registered under
the Indian Partnership Act.

3. Receipts for payments made on account of a work, when executed by a firm, must
also be signed by the several partners, except where the contractors are described in their
tender as a firm in which case the receipts must be signed in the name of the firm by one of the
partners or by some other person having authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what
rate he is willing to undertake each item of the work. Tenders which propose any alteration
in the work specified in the said form of invitation to tender, or in the time allowed for
carrying out the work, or which contain any other conditions of any sort, will be liable to
rejection.  No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit a separate tender for each. Tenders shall have the
name and number of the work to which they refer, written outside the envelope.

5. The Joint/Deputy Director or his duly authorized assistant will open tenders in the
presence of any intending contractors who may be present at the time, and will enter the
amounts of the several tenders in a Comparative Statement in a suitable form. In the event of a
tender being accepted, a receipt for the earnest-money forwarded therewith shall thereupon be
given to the contractor who shall thereupon for the purpose of identification sign copies of
specifications and other documents mentioned in Rule 1. In the event of a tender
being rejected the earnest-money forwarded with such unaccepted tender shall be refunded
within 10 days from the date on which the tender is decided provided the contractor(s) present
himself / themselves before the Joint/Deputy Director to take the refund.

6. The accepting authority reserves the right to reject any or all the tenders without
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assigning any reasons and he will not be bound to accept either the lowest tender or any of the
tenders.

7. The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgement of payment to the Joint/Deputy Director and the
contractor shall be responsible for seeing that he procures a receipt signed by the Joint/Deputy
Director, or a duly authorised cashier.

8. The memorandum of work tendered for, and the schedule of materials to be
supplied by the West Bengal Housing Board and their issue rates, shall be filled in and
completed in the office of the Joint/Deputy Director before the tender form is issued. If a to
an form is issued intending tenderer without having been so filled in and completed, he shall
request the office to have this done before he completes and delivers his tender.

TENDER FOR WORKS

I/'We hereby tender for the execution for the Board of the work specified in the
underwritten memorandum within the time specified in such memorandum at the rates specified
therein, and in accordance, in all respects with specifications, designs, drawings and
instructions in writing referred to in Rule - 1 thereof and in clause 11 of the annexed conditions
and with such materials as provided for, by, and in all other respects in accordance with such
conditions so far as applicable.

(a) If several
sub-works are
included, they
should be
detailed in a
separate list.

MEMORANDUM
(a) General description :
(b) Estimated cost : Rs.
(c) Earnest Money : Rs.
(d) Security Deposit (including Earnest Money) : Rs.
(e) Percentage, if any, to be deducted from bills . Rs.
(Rupees )i.e. percent.

() Time allowed for the work from date of written
Order to commence : Months.

Iltem Item of work Unit Per Rate Tendered

No. Rs. P. In words
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NOTE - To be continued on additional sheets as found necessary.

Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or
in default thereof to forfeit and pay to the Board or his successors in office the sums of money
mentioned in the said conditions.

The sum of Rs. *is herewith forwarded in
Bank Draft as earnest-money [(a) the full value of which is to be absolutely forfeited to
the Board or his successors in office, without prejudice to any other rights or remedies of the
said Board or his successors in office. Should I/We fail to commence the work
specified in the above memorandum or should I/we not deposit the full amount of
security deposit specified in the above memorandum in accordance with clause 1(A) of the
said conditions of contract, otherwise the said sum of Rs. shall be retained
by the Board as on account of such security deposit as aforesaid ; or (b) the full value of which
shall be retained by Board on account of the security deposit specified in clause 1 (B) of the
said conditions of contract].

Dated the day of 20 #(Signature of Contractor
Before submission of Tender)

Witness +

Address :

Occupation :

The above Tender is hereby accepted by me for and on behalf of West Bengal Housing
Board.

Dated day of 20 *x
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CONDUCTIONS OF CONTRACT

Clause 1. -The person / persons whose tender may be accepted (hereinafter called
the contractor) shall (A) [(within ten day of the receipt by him  of the notification of the
acceptance of his tender) deposit with the Board by Bank Draft endorsed to the West Bengal
Housing Board a sum sufficient with the amount of the Earnest-money deposited by him with
his tender to make up the full security deposit specified in the tender] or (B) [permit
the Board at the time of making any payment to him for work done under the contract to
deduct such sum as will (with the earnest-money deposited by him) amount to Ten(10)
per cent of all moneys so payable such deductions to be held by the Board by way of security
deposit] Provided always that in the event of the contractor depositing a lump sum by way
of security deposits as contemplated at (A) above, than and in such case, if the sum so
deposited shall not amount to ten percent (%) of the total estimated cost of the work, it shall
be lawful for the Board at the time of making any payment to the contractor for work done
under the contract to make up the full percentage of ten(10%) by deducting a sufficient
sum from every such payments as last aforesaid. All compensation or all other sums of money
payable by the contractor to the Board under the terms of his contract may be deducted from, or
paid by the sale of a sufficient part of his security deposit, or from the interest arising
there from or from any sums which may be due or may become due to the contractor by
the Board on any account whatsoever, and in the event of his security deposit being reduced
by reason of any such deduction or sale as aforesaid the contractor shall within ten days
thereafter make good in Bank Draft endorsed as aforesaid any sum or sums which may have
been deducted from or raised by sale of his security deposit or any part thereof.

Clause 2. -The time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall be reckoned from the date on
which the order to commence work is given to the contractor. The work shall through
out the stipulated period of the contract be proceeded with all due diligence (time being
deemed to be the essence of the contract, on the part of the contractor) and the
contractor shall pay as compensation an amount equal to one percent or such smaller
amount as the Joint Director, (whose decision in writing shall be final) may decide, on the
amount of the tendered amount of the whole work as shown in the tender for everyday that
the work remains uncommenced, or unfinished after the proper dates. The contractor shall
commence execution of such part of the work as may be notified to him within 7 days
from the date of the order for commencement for work and diligently continue such
work and he shall be bound in all cases in which the time allowed for any work exceeds
one month, to complete one-fourth of the whole of the work before one-fourth of the whole time
allowed under the contract has elapsed, one half of the work, before one-half of such
time has elapsed, and three-fourth of the work before three-fourth of such time has elapsed.
In the event of the contractor failing to comply with any of the conditions herein, he
shall be liable to pay as compensation an amount equal to one percent or such
smaller amount as the Joint Director,(whose decision in writing shall be final) may
decide on the said tendered amount of the whole work for everyday that the due
quantity of work remains incomplete, provided always that the entire amount of
compensation to be paid under the provisions of this clause shall not exceed ten
percent of the tendered amount of the work as shown in the tender.
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Clause 3. -In any case in which under any clause or clauses of this contract, the
Contractor shall have rendered himself liable to pay compensation amounting to the whole
of his security deposit (whether paid in one sum or deducted by installments) the Deputy
Director, on behalf of the Board shall have power to adopt any of the following courses, as
he may deem best suited to the interests of the Board-

(a) To rescind the contract (of which rescission notice in writing to the Contractor under the
hand of the Deputy Director shall be conclusive evidence ), and in which case the security
deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Board.

(b) To employ labour paid by the Public Works Department and to supply materials to
carry out the work, or any part of the work, debiting the contractor with the cost of the labour
and the price of the materials (of the amount of which cost and price a certificate of the
Deputy Director shall be final and conclusive against the contractor) and crediting him with
the value of work done, in all respects in the same manner and the same rates as if it had
been carried out by the contractor under the terms of his contract; the certificate of the
Deputy Director as to the value of the work done shall be final and conclusive against the
contractor.

(c) To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted out of his hands, and to give it to another contractor to complete, in which
case any expenses which may be incurred in excess of the sum which would have been paid
to the original contractor if the whole work had been executed by him (of the amount of which
excess the certificate in writing of the Deputy Director shall be final and conclusive) shall be
borne and paid by the original contractor and may be deducted from any money due
to him by Board under the contract or otherwise, or from his security deposit or the proceeds
of sale thereof, or a sufficient part thereof.

In the event of the above courses being adopted by the Deputy Director, the contractor
shall have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials, or entered into any engagements, or made any advances
on accounts, or with a view to the execution of the works or the performance of the
contract. And in case the contract shall be rescinded under the provision aforesaid, the
contractor shall not be entitled to recover or be paid any sum for any work therefore actually
performed under this contract, unless and until the Deputy Director will have certified in writing
the performance of such work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certified.

Clause 4. - In any case in which any of the powers, conferred upon the Deputy
Director by clause 3 hereof, shall have become exercisable and the same shall not be
exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions
thereof and such powers shall notwithstanding be exercisable in the event of any future
case of default by the contractor for which by any clause or clauses hereof, he is declared
liable to pay compensation amounting to the whole of his security deposit, and the liability of
the contractor for past and future compensation shall remain unaffected. In the event of the
Deputy Director putting in force either of the powers (a) or (c) vested in him under the
preceding clause he may, if he so desire, take possession of all or any tools, plant,
materials and stores, in or upon the work, or the site thereof or belonging to the
contractor, or procured by him and intended to be used for the execution of the work or
any part thereof, paying or allowing for the same in account at the contract rates, or in
case of these not being applicable, at current market rates to be certified by the Deputy
Director whose certificate thereof shall be final, otherwise the Deputy Director may by
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notice in writing to the contractor or his clerk of the works. Foreman or other authorized
agent require him to remove such tools, plant, materials or stores from the premises ( within a
time to be specified in such notice ); and in the event of the contractor failing to comply
with any such requisition, the Deputy Director may remove them at the contractor's
expense or sell them by auction or private sale on account of the contractor and at
his risk in all respects, and the certificate of the Deputy Director as to the expense of any
such removal and the amount of the proceeds and expense of any such sale shall be final and
conclusive against the contractor.

Clause 5. -If the contractor shall desire an extension of the time for completion
of the works on the grounds of his having been unavoidably hindered in its execution, the
contractor shall give an immediate report of such hindrance to the Deputy Director in
writing and if he shall desire an extension of time for completion of the work on the ground
thereof he shall apply in writing to the Deputy Director within 7 days of the date of cessation
of such hindrance on account of which he desires such extension as aforesaid and the Deputy
Director shall, if in his opinion ( which shall be final ) reasonable grounds be shown
therefore, authorise such extension of time, if any, as may, in his opinion, be necessary or
proper.

Clause 6. -On completion of the work, the contractor shall be furnished with a certificate
by the Deputy Director and of such completion, but no such certificate shall be given nor
shall the work be considered to be complete until the contractor shall have removed from
the premises on which the work shall be executed all scaffolding, surplus materials and
rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors, or other
parts of any building, in, upon or about which the work is to be executed, or of which he may
have had possession for the purpose of the execution thereof, nor until the work shall have
been measured by the Engineer-in-Charge whose measurements shall be binding and
conclusive against the contractor. If the contractor shall fail to comply with the requirements
of this clause as to removal of scaffolding, surplus materials and rubbish and cleaning off dirt
on or before the date fixed for the completion of the work, the Engineer-in-Charge may at the
expense of the contractor remove such scaffolding, surplus materials and rubbish, and
dispose of the same as he thinks fit and clean off such dirt as aforesaid ; and the contractor
shall forthwith pay the amount of all expense so incurred, and shall have no claim in respect
of any such scaffolding or surplus materials as aforesaid except for any sum actually
realized by the sale thereof.

Clause 7. - No payment shall be made for works estimated to cost less than rupees
one thousand, till after the whole of the works shall have been completed and a certificate of
completion given. But in the case of works estimated to cost more than rupees one lac, the
contractor shall on submitting the bill therefore be entitled to receive a monthly payment
proportionate to the part thereof then approved and passed by the Deputy Dorectpr, whose
certificate of such approval and passing of the sum so payable shall be final and
conclusive against the contractor. But all such intermediate payments shall be regarded
as payments by way of advance against the final payment only and not as payments for
work actually done and competed, and shall not preclude the requiring of bad, unsound, and
imperfect or unskillful work to be removed and taken away and reconstructed, or re-erected,
or be considered as an admission of the due performance of the contract, or any part thereof,
in any respect, or the accruing of any claim, nor shall it conclude, determine or affect in any
way the powers of the Engineer-in-Charge under these conditions or any of them as to the final
settlement and adjustment of the accounts of otherwise or in any other way vary or affect
the contract. The final bill shall be submitted by the contractor within one month of the
date fixed for completion of the work, otherwise the Engineer-in- Charge’s certificate of
the measurement and of the total amount payable for the work accordingly shall be final and
binding on all parties.

Clause 8. - A bill shall be submitted by the contractor each month on or before the date
fixed by the Engineer-in-Charge for all work executed in the previous month, and the Engineer-
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in-Charge shall take or cause to be taken the requisite measurement for the purpose of
having the same verified, and the claim as far as admissible adjusted, if possible, before
the expiry of Twenty days from the presentation of the bill. If the contractor does not submit the
bill within the time fixed as aforesaid the Engineer- in-Charge may depute a subordinate to
measure up the said work in the presence of the contractor, whose counter-signature to the
measurement list will be sufficient warrant, and the Engineer-in-Charge may prepare a bill
from such list which shall be binding on the contractor in all respects.

Clause 9.-The contractor shall submit all bills on the printed forms to be had on
application at the office of the Engineer-in-Charge, and the charges in the bills shall always be
entered at the rates specified in the tender or in the case of any extra work ordered in
pursuance of those conditions, and not mentioned or provided for in the tender at the rates
hereinafter provided for such work.

Clause 9A-(1) Payment due to the contractor may, if so desired by him, be made to
his Bank instead of direct to him, provided that the contractor furnishes to the
Engineer-in-Charge.

(i) an authorization in the form of a legally valid document, e.g., irrevocable power- of-
attorney conferring authority on the Bank to receive payment; and

(if) his own acceptance of the correctness of the account made out as being due him by
the Board or his signature on the bill or other claim preferred against Board, before
settlement by the Engineer-in-Charge of the account or claim by payment to the Bank.

While the receipt given by such Bank shall constitute a full and sufficient discharge
for the payment, the contractor should, wherever possible, present his bills duly receipted and
discharged through his Bankers.

(2) In the case of hills, which the contractor presents for payment direct and which are
not endorsed in favour of the Bank, while efforts will be made to secure payment to the
financing Bank, payments made to the contractor should be accepted as full acquaintance so
far as Board is concerned. As part of the arrangement, the financing Bank should give Board
a letter to this effect.

Notel- The procedure will not affect the usual rights of Government to deduct from
contractor’s bills ( whether endorsed in favour of a Bank or not ) any sum due to Board on
account of penalties, over-payments, etc. on this or any other contract with the Board.

Note 2- Nothing herein contained shall operate to create in favour of the Bank any
rights or equities vis-a-vis the Board.

Clause 10. -If the specification or estimate of the work, provides for the use of any
special description of materials to be supplied (hereto annexed) from the Engineer-in-
Charge’s store, or if it is required that the contractor shall use certain stores to be provided
by the Engineer-in-Charge (such materials and stores, and prices to be charged therefore as
hereinafter mentioned being so far as practicable for the convenience of the contractor, but no
S0 as in any way to control the meaning of effect of this contract specified in the schedule or
memorandum hereto annexed), the contractor shall be supplied with such materials and
stores as required from time to time to be used by him for the purposes of the contract only,
and the value of the full quantity of materials and stores so supplied at the rates
specified in the schedule or memorandum may be set off or deducted from any sums then
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due, or thereafter to become due to the contractor under the contract, or otherwise, or
against or from the security deposit or the proceeds of sale thereof. All material supplied to
the contractor shall remain the absolute property of the Board and shall not on any
account be removed from the site of the work, and shall at all times be open to
inspection by the Engineer-in-Charge. Any such materials unused and in- perfectly good
condition at the time of the completion or determination of the contract shall be returned to
the Engineer-in-Charge’s store, if by a notice in writing under his hand he shall so require but
the contractor shall not be entitled to return any such materials unless with such consent,
and shall have no claim for compensation on account of any such materials so supplied to him
as aforesaid being unused by him, or for any wastage in or damage to any such materials.

Clause 11.-The contractor shall execute the whole and every part of the work in the
most substantial and workmanlike manner, and both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall also conform
exactly, fully and faithfully to the designs, drawing, and instructions in writing relating
to the work signed by the Engineer-in-Charge and lodged in his office, and to which the
contractor shall be entitled to have access at such office, or on the site of the work for the
purpose of inspection during office hours, and the contractor shall, if he so requires, be
entitled at his own expense to make or cause to be made copies of the specifications,
and of all such designs, drawings and instructions as aforesaid.

Clause 12.- The Engineer-in-Charge shall have power to make any alterations in,
omissions from, additions to or substitutions for the original specifications, drawings, designs
and instructions that may appear to him to be necessary or advisable during the progress of
the work and the contractor shall be bound to carry out the work in accordance with any
instruction which may be given to him in writing signed by the Engineer-in-Charge and such
alteration, omission, additions or substitutions shall not invalidate the contract but shall be
deemed to have formed as work included in the original tender and any altered, additional
or substituted work which the contractor may be directed to do in the matter above specified
as part of the work shall be carried out by the contractor on the same conditions in all
respects on which he agreed to do the main work and the same rates, if any, may be
specified in the tender for the main work. The time for the completion of the work shall be
extended in proportion that the altered, additional or substituted work bears to the original
contract work and the certificate of the Engineer-in-Charges shall be conclusive as to such
proportion. And if the altered, additional or substituted work includes any class of work, for
which no rate is specified in this contract, then such class of work shall be carried out at the
rates entered in the Schedule of rate of P.W.D, which was in force at the time of the
acceptance of the contract minus/plus the percentage which the total tendered amount bears
to the estimated cost of the entire work put to tender, and if the altered, additional or
substituted work is not entered in the said schedule of rates payment thereof shall be made by
the Engineer-in-Charge by determining the rates on analysis worked out from (a) the basic
rates of materials and labour provided in the current Schedule of rates or (b) the current
market rates of materials and labour when even basic rates for the work are not
available in the schedule. In cases when such rates are determined on analysis by the
Engineer-in- Charges under (a) above, the stipulated percentage above or below Schedule of
rates as provided in the contract shall also apply and in case of rates worked out on
analysis under (b) above payment shall be made at the rates so determined without
application or the stipulation percentage. In the event to any dispute regarding rates
determined on analysis for any altered, additional or substituted work under this clause, the
decision of the Joint Director shall be final and binding.
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Clause 12A - In the case of any altered, additional or substituted work, which the
contractor is required, under the preceding clause 12, to do at the rates specified in the tender
for the main work or on the basis of the rates in the Schedule of rates of the districts and
which involves the employment of additional materials (notwithstanding anything to the
contrary in the preceding clause) the contractor may, within seven days from the receipt of the
order claim revision of rates of such additional materials and the Engineer - in charge may
revise such rates having regard to the increase in the market price of such materials. In the
event of a dispute decision of the Joint Director concerned shall be final and binding and this
contract shall be construed as if the said revised rates for the said additional materials had
been incorporated in this contract as being applicable to such work.

Clause 13.- If at any time after the commencement of work the Board shall for any
reason whatsoever not require the whole thereof as specified in the tender to be carried out,
the Engineer-in-Charge shall give notice in writing of the fact to the contractor who shall have
no claim to any payment or compensation whatsoever on account of any profit or advantage
which he might have derived from the execution of the work in full, but which he did not derive
in consequence of the full amount of the work not having been carried out; neither shall he
have any claim for compensation by reason of any alterations having been made in the
original specifications, drawings, designs and instructions which shall involve any curtailment
of the work as originally contemplated.

Clause 14.- If it shall appear to the Engineer-in-Charge or his subordinate in charge of
the work, that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials of any inferior description, or that any materials or articles
provided by him for the execution of the work are unsound or of a quality inferior to that
contracted for, or otherwise not in accordance with the contract, the contractor shall on
demand in writing from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same have been inadvertently passed, certified and
paid for, forthwith rectify, or remove and re- construct the work so specified and provide
other proper and suitable materials or articles at his own proper charge and cost; and in
the event of his failing to do so within a period to be specified by the Engineer-in-Charge
in his demand aforesaid, then contractor shall be liable to pay compensation at the rate of
one per cent, on the amount of the estimate for everyday not exceeding ten days, while his
failure to do so shall continue and in the case of any such failure the Engineer-in-Charge may
rectify or remove, and re-execute the work or remove and replace with others, the materials or
articles complained of as the case the may be at the risk and expense in all respects of the
contractor.

Clause 15.- All work under or in course of execution or executed in pursuance of the
contract shall at all times be open to the inspection and supervision of the Engineer-in-
Charge and his subordinates and the contractor shall at all times during the usual working
hours, and at all other times at which reasonable notice of the intention of the Engineer-in-
Charge or his subordinate to visit the works shall have been given to the contractor, either
himself be present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose. Orders given to the contractor's agent shall be
considered to have the same force as if they had been given to the contractor himself.

Clause 16. -The contractor shall give not less than five days’ notice in writing to the
Engineer-in-Charge or his subordinate in charge of the work before covering up or otherwise
placing beyond the reach of measurement any work in order that the same may be measured,
and correct dimensions thereof be taken before the same is so covered up or placed
beyond the reach of measurement and shall not cover up or place beyond the reach of
measurement any work without the consent in writing of the Engineer-in-Charge or his
subordinate in charge of the works and if any work shall be covered up or placed beyond the
of reach of measurement without such notice having been given or consent obtained, the
same shall be uncovered at the contractor's expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same was executed.
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Clause 17. If the contractor or his workmen or servants or authorized representatives
shall break, deface, injure, or destroy any part of building, in which they may be working, or
any building, road, road-curbs, fence, enclosure, water pipes, cables, drains, electric or
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the
premises, on which the work or any part of it is being executed, or if any damage shall happen
to the work from any cause whatsoever or any imperfections become apparent in it at any time
whether during its execution or within a period of three years after issuance of a
certificate of its completion by the Engineer-in-Charge, the contractor shall make the same
good at his own expense, or in default, the Engineer-in-Charge may cause the same to be
made good by other workmen and deduct the expense (of which the certificate of the
Engineer-in-Charge shall be final) from any sums, whether under this contract or otherwise,
that may be then, or at any time thereafter become due to contractor by the Government or
from his security deposit, or the proceeds of sale thereof, or of a sufficient portion thereof and if
the cost, in the opinion of the Engineer-In-Charge (which opinion shall be final and conclusive
against the contractor), of making such damage or imperfections good shall exceed the
amount of such security deposit and / or such sums, it shall be lawful for the Government to
recover the excess cost from the contractor in accordance with the procedure prescribed by
any law for the time being in force.

The security deposit of the contractor shall not be refunded before the expiry of three
years after the issuance of the certificate, final or otherwise, of completion of work by the
Engineer-in-Charge; Provided that the work shall not be deemed to have been completed
unless the "Final Bill" in respect thereof shall have been passed and certified for payment by
the Engineer-in-Charge;

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon,
within a period of forty five days with effect from the date of submission thereof by the
contractor, the amount payable to the contractor under this contract and shall also issue a
separate certificate of completion of work to the contractor within the said period of forty
five days. The certificate of Engineer-in-Charge whether in respect of the amount payable to
the contractor against the "Final Bill" or in respect of completion of work shall be final and
conclusive against the contractor. However, the security deposit of the contractor held with the
Government under the provision of Clause 1 hereof shall be refundable to the contractor in the
manner provided hereunder :-

0] 30% of the security deposit shall be refunded to the contractor on expiry of one year after
the issuance of certificate of completion of work;

(i) Further 30% of the security deposit shall be refunded to the contractor on expiry of two
years;

(iii)

The balance 40% of the security deposit shall be refunded to the contractor on expiry of
three years.

Explanation :-

The word 'work’ means and includes road work, bridge work, building work, sanitary and
plumbing work, electrical work and/ or any other work contemplated within the scope and ambit
of this contract. The work may be of original or special repair in nature or a combination thereof,
or of original or special repair in nature in combination with the work(s)of repair and / or
maintenance in nature; Provided that in respect of the work of repair or maintenance in
nature or a combination thereof, the words three years wherever appearing in this Clause
shall be deemed to be one year and in which case the security deposit of the contractor held
with the BOARD under the provision of Clause 1 hereof shall be refundable to the contractor
on expiry of one year after the issuance of certificate of completion of work by the Engineer-in-
Charge.
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Clause 18. -The contractor shall supply at his own cost materials (except such special
materials, if any, as may in accordance with the contract be supplied from the Engineer-in-
Charge’s stores), plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and
temporary work requisite or proper for the execution of the work whether original altered or
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substituted and whether included in the specification or other documents forming part of the
contract or referred to in these conditions or not, or which may necessary for the purpose of
satisfying or complying with the requirements of the Engineer-in-Charge (as to any matter as to
which under these conditions he is entitled to be satisfied, or which) he is entitled to require
together with carriage therefore to and from the work. The contractor shall also supply without
charge the requisite number of persons with the means and materials necessary for the purpose
of setting out works, and counting, weighing and assisting in the measurement or examination
at any time and from time to time of the work or materials. Failing his so doing the same may
be provided by the Engineer-in-Charge at the expense of the contractor and the expenses may
be deducted from any money due to the contractor under the contract, or from his security
deposit or the proceeds of sale thereof or of sufficient portion thereof. The contractor shall also
provide all necessary fencing and lights required to protect the public from accident, and shall
be bound to bear the expenses of defence of every suit, action or other proceeding at law that
may be brought by any person for injury sustained owing neglect of the above precautions and
to pay any damage and costs which may be awarded in any such suit, action or proceedings to
any such person or which may with the consent of the contractor be paid to compromise any
claim by any such person.

Clause 18A.-The contractor shall be responsible for and shall take proper care and
caution in respect of all rollers, machinery, tools and implements as may be made over by the
Board to the contractor for use in the execution of the works under this contract and shall be
liable for any loss of and damages caused to the said rollers, machinery, tools and implements
by any reason whatsoever during the period the same are in the possession of the contractor
and shall on demand pay to the Board such amount as may be fixed by the Board for such
loss and damages, the decision of the Board in the respect being final. Should the contractor
fail or neglect to pay such amount on demand, the Board shall have the right and be entitled, in
addition to the other rights and remedies available to it, to deduct such amount from the amount
of security deposited by the contractor and/or any amount remaining payable to the contractor
under this contract for any work done by the contractor.

Clause 18B.-In every case in which by virtue of the provisions of Section 12, Sub-section
(1) of the Workmen’s Compensation Act, 1923, Board is obliged to pay compensation to a
workman employed by the contractor, in execution of the works, Board will recover from the
contractor the amount of the compensation so paid, and, without prejudice to the rights of
Board under Section 12, Sub- section (2) of the said Act, Board shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from any sum
due by the Board to the contractor whether under this contract or otherwise Board shall not
bound to contest any claim made against it under Section 12, Sub-section (1) of the
said Act, except on the written request of the contractor and upon his giving to Board full
security for all costs for which Board might become liable in consequence of contesting such
claim.

Clause 19.- No female Ilabour shall be employed within the Ilimit of a
cantonment.

Clause 19A.- No labour below the age of twelve year shall be employed on the work.

Clause 19-B(a) “The contractor shall pay to labour employed by him either directly or
through sub-contractors, wages not less than fair wages as defined in the C.P.W.D.
contractor’s Labour Regulations in so far as such Regulations have application within the State
of West Bengal or as per the provisions of the Contract Labour (Regulation & Abolition) Act,
1970 and Contract Labour (Regulation & Abolition) General Rules, 1971, wherever applicable.

(b)The contractor shall not withstanding the provisions of any contract to the contrary,
cause to be paid fair wages to labour indirectly engaged on the work, including any engaged
by his sub-contractors in connection with the said work as if the labour had been immediately
employed by him.

(c) In respect of all labour directly or indirectly employed in the work for performance
of the contractor's part of his agreement the contractor shall comply with or cause to be
complied with the Central Public Works Department Contractor’'s Labour Regulations as
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mentioned in Sub-Para (a) above made from time to time in regard to payment of wages,
wage period, deduction from wages, recovery of wages not paid and deduction, un-
authorisedly made, maintenance of wages books or wages slips, publication of scale of
wages and other terms of employment, inspection and submission or periodical returns and
all other matters of the like nature or as per the provisions of the Contract Labour
(Regulation & Abolition) Rules, 1971 wherever applicable.

(d) The Joint /Deputy Director concerned shall have the right to deduct from the moneys
due to the contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reasons of non-fulfilment of the conditions of the
contract for the benefit of the workers, non- payment of wages or of deduction made from his
or their wages which are not justified by their terms of contract or non-observance of the
Regulations as mentioned above.

(e) The contractor shall comply with the provisions of Payment of Wages Act, 1936,
Minimum wages Act, 1948, Employees Liability Act, 1938, Industrial Dispute Act, 1947,
Maternity Benefits Act, 1961 and the contract Labour (Regulations & Abolition) Act, 1970 or the
modification thereof or any other laws relating thereto and the Rules made there-under from
time to time and Employee’s provident Fund and Miscellaneous Provisions Act. 1952.

() The contract shall indemnify Board against payment to be made and for
observance of the laws aforesaid and the C.P.W.D. contractor's Labour Regulations
having application within the State of West Bengal without prejudice to his right to claim
indemnity from his sub-contractors.

(g) The Regulations aforesaid shall be deemed to be a part of his contract and any
breach thereof shall be deemed to be a breach of this contract.”

Clause 20. - No work shall be done on Sundays without the sanction in writing of the
Engineer-in-Charge.

Clause 21.- The contract shall not be assigned or sublet without specific orders
from Board in respect of a specified sub-contractor. And if the contractor shall assign or
sublet his contract, or attempt so to do, or become insolvent or commence any in
insolvency proceedings or make any composition with his creditor, or attempt to do so, or if
any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall
either directly or indirectly be given, promised, or offered by the contractor, or any of his
servants or agents to any public officer or person in the employ of Board in any way relating to
his office of employment, or if any such officer or person shall become in any way directly
or indirectly interested in the contract, the Deputy Director may thereupon by notice in
writing rescind the contract, and the security deposit of the contractor shall thereupon stand
forfeited and be absolutely at the disposal of Government and the same consequences shall
ensure as if the contract had been rescinded under the clause 3 hereof, and in addition
the contractor shall not be entitled to recover or be paid for any work therefore actually
performed under the contract.

Clause 22. - All sums payable be way of compensation under any of these
conditions shall be considered as reasonable compensation to be applied to the use of Board
without reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.

Clause 23.- In the case of a tender by partners any change in the constitution of the
firm shall be forthwith notified by the contractor to the Engineer-in-Charge for his information.
[13]
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Clause 24. - All works to be executed under the contract shall be executed under the
direction and subject to the approval in all respects of the Joint Director who shall be entitled
to direct at what point or points and in what manner they are to be commenced and from time to
time carried on.

Clause 25 - Except where otherwise provided in the contract al questions and
disputes relating to the meaning of the specifications, designs, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials used on the
work or as to any other question, claim, right, matter or thing whatsoever, in any way arising
out of relating to the contracts designs, drawings specifications, estimates, instructions,
orders or these conditions or otherwise concerning the works, or the executions or failure to
execute the same, whether arising during the progress of the work, or after the
completion or abandonment thereof shall be dealt with as mentioned hereinafter:

If the contractor considers any work demanded of him to be outside the
requirements of the contract, or disputes any drawings, record or decision given in writing by
the Engineer- in-Charge on any matter in connection with or arising out of the contract or
carrying out of the work, to be unacceptable, he shall promptly within 15 days request the
Chairman of the Dispute Redressal Committee in writing for written instruction or decision.

Thereupon, the Dispute Redressal Committee shall give its written instructions or decision
within a period of three months from the date of receipt of the contractor's letter. The Dispute
Redressal Committee shall be constituted with the following officials as members -

Works to be
under
direction of
Joint Director

Settlements
of dispute

Secretary, Housing Department, Government of West Bengal Chairman

Housing Commissioner, West Bengal Housing Board. Member

Special Secretary, Housing Department Member

Al W N

Convenor

Director (Engineering), West Bengal Housing Board. Member Secretary and

5 | FA.-cum-C.A.O., Finance Wing, West Bengal Housing Board. Member

This provision will be applicable irrespective of the value of the works to which the
dispute may relate."

Clause 26. - The contractor shall obtain from the stores of the Engineer-in- Charge
all stores and articles stipulated for issue from Engineer-in-Charge which may be required for
the work, or any part thereof or in making up articles required therefore or in connection
therewith unless he has obtained permission in writing from the Engineer-in-Charge to
obtain such stores and articles elsewhere The value of such stores and articles as may be
supplied to the contractor by the Engineer-in-Charge will be debited to the contractor in his
account at the rates shown in the schedule attached to the contract, and if they are not
entered in the schedule, they will be debited at cost price which for the purpose of this
contract shall include the cost of carriage, incidental charges and storage charges, the
last being recoverable in addition and all other expenses whatsoever, which shall have been
incurred in obtaining delivery of the same at the stores aforesaid.

Clause 27. - When the estimate on which the tender is made includes lump sums in
respect of parts of the work, the contractor shall be entitled to payment in respect of parts of the
work, the contractor shall be entitled to payment in respect of the items of work involved or the
part of the work in question at the same rates as are payable under this contract for such items
or if the part of the work in question is not in the opinion of the Engineer-in-Charge capable of
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measurement, the Engineer- in- Charge may at his discretion pay the lump sum amount entered
in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and
conclusive against the contractor with regard to any sum or sums payable to him under the
provisions of this clause.

Clause 28. - In the case of any class of work for which there is no such
specification as is mentioned in Rule 1, such work shall be carried out in accordance with the
I.S. specification and in the event of there being no I.S. specification, then in such case the
work shall be carried out in all respects in accordance with the instruction and requirements
of the Engineer-in-Charge.

Clause 29. - The expression “works” or “work” where used in these conditions shall,
unless there be something either in the subject or context repugnant to such construction
be constructed and taken to mean the works by virtue of the contract contracted to be
executed, whether temporary or permanent and whether original, altered, substituted or
additional.

Clause 30. - The contractor(s) shall at his/their own cost provide his/their labour
with hutments on an approved site, and shall make arrangements for conservancy and
sanitation in the labour camp to the satisfaction of the local Public Health and Medical
Authorities. He/They shall also at his/their own cost make arrangements for the laying of
pipe lines for water-supply to his/their labour camp form the existing mains wherever
available, and shall pay all fees, charges and expenses in connection, therewith and
incidental thereto.

INTERPRETATION CLAUSE:-
The Board means the West Bengal Housing Board and its successors.

The Engineer-in-Charge/Deputy Director means the Deputy Director of West Bengal Housing
Board for the time being in charge of the work.

The Joint Director means the Joint Director of West Bengal Housing Board for the
time being connected with the work.

Words importing the singular number only include the plural number and vice versa.
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Schedule showing (approximately) materials to be supplied by the Board under clause 10 and
26 for work contractor to be executed and the rates at which they are to be charged for.

Particulars Rates at which the material will be Place of delivery
charged to the contractor
Unit Rs. P.

Note 1.-The person or firm submitting the tender should see that the rates in the
above schedule are filled up by the Engineer-in-Charge on the issue of the form prior
to the submission of tender.

Signature of Contractor Signature of Deputy Director.

Date :

Joint Director

[16]



ADDITIONAL CONDITIONS

1. Cement found surplus after the completion of a work should be returned to the
Deputy Director, the value of the cement returned to the Board will be credited to the
contractor. If any contractor is found to have used the surplus cement for his own purpose
or otherwise deposed of it without the written consent of the Deputy Director or the
Assistant Director (if nominated for the purpose by the Deputy Director) he may be held guilty
of theft. In this connection the provision of clause 10 may be referred to where it is clearly
stated that all materials issued to the contractor’s shall remain the property of Board.

2. The contractor shall have to make his own arrangements for water both for the
work and use by his coolly, etc. for steam road rollers and for all tools and plant, etc. required
on the work.

3. Contractors will be responsible for the payments of all water charges payable
to the Kolkata Municipal Corporation or any other water works authority including Board
concerned.

4. If the contractor shall desire an extension of the time for completion of the work
under clause 5 of the contract, no application for such extension will be entertained if
it is not received in sufficient time to allow the Deputy Director to consider it and the
contractor will be responsible for the consequences arising out of his negligence in this
respect.

5. The contractor will have to leave ducts in walls and floors to run conduit or cables,
where necessary, and he will not be entitled to any extra payment on this account.

6. Contractors in the course of their work should understand that all materials (e.g.
store and other materials) obtained in the work of dismantling, excavation, etc., will be
considered as Board’s property and will be disposed of to the advantage of Board.

7. Owing to difficulty in obtaining certain materials in the open market, the Board have
undertaken to supply materials specified in the schedule on page.................. of the Tender
form at rates stated therein. There may be delay in obtaining the materials by the Board
and the contractor is, there-for, required to keep himself in touch with the day to day position
regarding the supply of materials from the Engineer- in -charge and to so adjust the progress
of the work that his labour may not remain idle not may there be any other claim due to or
arising from delay in obtaining the materials. It should be clearly understood that no claim
whatsoever shall be entertained by the Board on account of delay in supplying materials.

8. The minimum period for which a road roller is required to be used by a
contractor shall be determined by the Deputy Director on the basis of the quantity of metal
that can be consolidated by a roller per day and the Deputy Director decision shall be final.
if the roller be required to work for a longer period due to bad arrangement of the contractor,
shortage of water, etc., additional hire charges shall be levied at the rates specified below
under ‘A, Hire Charges’ for the additional period the roller works.

9. No Compensation for any damage done by rain or traffic during the execution
of the work will be made.

10. Whenever a work is carried out in a municipal area, electric lights or electric
danger signals wherever available shall be provided by the contractors on the barriers as well
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as paraffin lights. Facilities for the electric connection will be made by this Board but the
contractor will bear all the expenses.

11. The contractor should quote through rate inclusive of cost of materials and carriage
to place of working.

12. The contractors should give complete specifications showing the method of
execution and the quantity and quality of material they intend to use per hundred sq.M.
area.

13. In cases where water is used by the contractor he will be required to deposit in
advance with the Deputy Director the charges for water which are to be calculated in
accordance with the schedule of miscellaneous rates in the Canal Act.

14. It must be clearly understood by the contractor that no claim on account of
enhanced rates on those already accepted, due to war fluctuations will be entertained during
the currency of this contract for the work as per schedule attached to the agreement and
the additional work, if any, under clause 12 of the contract, if such additional work shall
consist of items which have already been quoted for but appearing in relevant P.W.D.
Schedule of rates.

15. In the event of emergency the contractor will be required to pay his labour every
day and if this is not done, Board shall make the requisite payment as would have been

paid by the contractor and recover the cost from the contractors.

Inconvenience of the public.

16. The contractor(s) shall not deposited material on any item which will seriously
inconvenience the public. The Engineer-in-Charge may require the contract(s) to remove
any materials, which are considered by him to be a danger or inconvenience to the public or
cause them to be removed at the contractor’s cost.

17. The contractor undertakes to have the site clean, free from rubbish to the
satisfaction of the Engineer-in-Charge. All surplus materials, rubbish, etc. will be removed to
the places fixed by the Engineer-in-Charge and nothing extra will be paid.

18. The contractor shall not allow any rubbish or debris to remain on the premises
during or after repairs, but shall remove the same and keep the place neat and tidy during the
progress of the work. The Engineer-in-Charge may get the site or premises cleared of
debris, etc., and recover the cost from the bill of the contractor if the latter shows slackness in
observing this clause.

19. Materials brought at site shall not be stacked at random. The contractor shall
stack all these materials as directed by the Engineer-in-Charge.

ADDITIONAL CONDITIONS WHEN ROAD ROLLERS ARE
SUPPLIED BY BOARD.

Road Rollers, if available, shall be supplied by the Board on hire upon payment of
charges at the rates and on the conditions specified below. The contractor should requisite
road roller at least two weeks before the date on which the same are required mentioning the
dates on which delivery is desired. In case rollers cannot be made available to the contractor
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on that date, requisite extension of time shall be granted to the contractor for completion of the
work but no compensation for loss of labour or any other cause whatsoever shall be
entertained.

A-Hire Charge

Hire charges & other charges of Department equipments per day of eight hours or part
there of as well as pay of driver, cleaner, chowkider etc. will be as per rates indicated in
Specia Terms & conditions.

B-Conditions

1(a) The road roller will be made over and taken back at the site of work. The Roller
charges (which includes the hire charges and the wages of the departmental crew) shall be
recovered at the prescribed rates from the date the road roler is made over till the date it is
taken back even though the roller may not have been working. If however any roller remains
idle for two or more days at a stretch for any of the reason or reasons mentioned below and
provided the contractor submits within a week of the date of occurrence of the contingency, an
application through the Assistant Director to the Engineer-in-Charge praying for
exemption from payment of roller charges (showing reasons and particulars for such claim for
exemption) the Engineer-in-Charge may at his discretion and if he is satisfied that there were
sufficient reasons, allow exemption from payment of the said roller charges for such days as he
may consider reasonable under the circumstances.

The reason for which exemption may be allowed are :

(i) Continued unfavourable weather conditions for carrying out the particular type of
work on which the roller engaged.

(i) Lack of roller work for reasons beyond the control of the contractor.
(i) Diversion of the roller by the Engineer-in-Charge to other works.

(iv) Essential repairs.
(v) Any other reason’s precluding the work of the roller.

The contractor shall not in any events be entitled to claim any compensation for loss of
labour or for any other loss whatsoever which may have been incurred by him during the
period for which exemption from payment of the charges is allowed.

(b) The rollers and other equipments shall be fully utilised for the purpose for which
the same are made over and shall not be allowed to remain idle when they are in working
conditions.

The time limits for the working days for each type of rolling shall be fixed according to
the limits of work out-put given in Statements | & Il below. If the actual number of day of roller
work exceed the limits based on the specified ceiling limits for the number of days in excess
such of limit the hire charges and the wages of the departmental crew shall be charged at
double the prescribed rates, if the actual number of days of roller work is less than the
number of days calculated on the specified floor limit the hire charges for the roller and wages
of the departmental crew shall be recovered for the number of days calculated on the specified
floor limit. In all cases part of a day shall be counted as a full day.

2. The departmental crew shall be on operational charges of the roller.
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3. The roller issued to a contractor are to work for 6 days in the week, with stoppage or
work on the seventh day for general cleaning and petty repairs. Contractors will pay for the
hire charges as well as for the wages of driver, cleaner and chowkidar for the whole week. The
cost of obtaining water for washing the rollers shall be borne by the contractor.

4. Clean water for operating and washing the rollers shall be supplied by the contractor
at his cost.

5. Fuel (petrol, diesel, or steam coal) and ancillaries such as match boxes kerosene oil,
fire wood and cotton waste for working, lighting up cleaning etc. of road rollers shall have to
be supplied by the contractor at his expense. Steam, Coal for Steam road rollers and diesel oil
for diesel road rollers may however be supplied by the Department at the rate specified in the
agreement and the cost debited to the contractor’s account accordingly.

6. The grease and lubricating oil required for operating and maintenance of the rollers
shall be supplied by the Department free of cost.

SPECIFICATIONS GOVERNING ISSUE OR ROAD ROLLERS

The number of working days to be allowed for finishing each individual items of work is
shown below with extra allowances.

(Extra allowances are to be considered by the Deputy Director only on special
circumstances depending on the particular nature of work and his decision will be final).
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STATEMENT — |

(a) For Diesel or Steam Road - Roller 8 -13 Tonne or above

N.B.- Each working day means roller day, i.e. 8 hours in a day with one roller

Works output per working day of 8

Sl Items of Work hours.
No. Floor limit Ceiling limit
(Minimum.) (Maximun.)
1 Roller Sub-grade 1,486 Sg.m 2,230 Sg.m
2 Rolling Boulder Soiling
a) Stone (except laterite) slag boulders 558 Sq.m 922 Sq.m
b) Laterite boulders 743 Sq.m 1,115 Sg.m
3 Consolidation of ballast (size within the range of 7.5
cm to 12.5cm) -
a) Broken Stones (Pakur or Rajmahal or 23 Cu.m. 34 Cu.m
Chandil or similarly hard stone)
b) Broken Stone varieties softer than a) above 25 Cu.m 40 Cu.m
¢) Broken slag 25 Cu.m 40 Cu.m
d) Laterite or Jhama 34 Cu.m 51 Cu.m
e) Unbroken stone (e.g. shingle or gravel) 34 Cu.m 51 Cu.m
4 Consolidation of metal (size within the range of 3.75
cm to 7.5 cm) -
a) Broken stone metal (Pakur or Rajmahal or 14 Cu.m 23 Cu.m
Chandil or similarly hard stone)
b) Broken stone metal softer than (a) above 17 Cu.m 28 Cu.m
c) Broken slag metal 17 Cu.m 28 Cu.m
d) Laterite of Jhama Metal 28 Cu.m 45 Cu.m
e) Unbroken stone (e.g. single or gravel) 34 Cu.m 51 Cu.m
5 Consolidation of Moorum 34 Cu.m 51 Cu.m
6 Compaction of Earthwork 250 Cum 400 Cum
7 Rolling dry chips/Bajri/Gravel in surface dressing works
a)On water Bound surface 558 Sg.m 1,115Sg.m
b) On black top surface 650 Sg.m 1,300 Sg.m
8 Rolling premixed chips/bajri/Gravel —
a) In 19 mm (nominal) thick carpet 372 .5g.m 743 Sq.m
b) In 25 mm (nominal) thick carpet 325 5g.m 650 Sq.m
c) In 32 mm (nominal) thick carpet 279 Sq.m 558 Sgq.m
d) In 38 mm (nominal) thick carpet 232 Sg.m 465 Sq.m

N.B-In case of items not covered by the above or by any stipulation of a particular contract, the
limit will be as decided by the Engineer-in- Charge.
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STATEMENT - 1l
For Petrol, Diesel or Steam Road Roller 6 Tonne or less.

The limits of works output to be allowed for petrol, diesel or steam rollers of 6-10 tonne
or less shall be 25% less than the limit for the corresponding items Statement - | above.

Extra allowance may be the same per statement | in case of roller of 8-13 Tonne or
above.

TAR AND BITUMEN

1. The contractor undertakes to make arrangements for the supervision of the work by
the firm supplying the tar or bitumen used.

2. The contractor shall collect the total quantity of tar or bitumen required for the work as
per standard formulae before the process of painting is standard and shall hypothecate it
to the Engineer-in-charge against money advanced by Board. If any bitumen or tar remain
unused on completion or the work on account of lesser use of materials in actual
execution for reasons other than authorised changes of specification and abandonment
of portion of work corresponding deduction equivalent to the cost of unused material as
determined by the Engineer-in-charge shall be made and the material returned to the
contractors. Although the materials are hypothecated to Board the contractor undertakes the
responsibility for their proper watch, safe custody and protection against all risks. The
materials shall not be removed from site of work without the consent of the Engineer-in-charge
in writing.

ADDITIONAL CONDITIONS OF CONTRACT FOR DEPARTMENTAL MATERIAL

(a) The value of materials supplied by the Department for use on the work shown in
the Schedule on page 11 of the contract form (West Bengal Form No0.2911) in respect of
items of worth for which the contractor’s rates are inclusive of the cost such materials will
be debited to him in his account at the rates specified in this Schedule.

(b) Regarding materials in respect of items of work for which the contractor’s rates are
not inclusive of the cost of such materials, the contractor shall only act as custodian on
behalf of the Government and the value of such material will not be charged to him except
under sub-clauses (f) and (g) hereof.

(c) When the contract provides for use of certain specified materials to be supplied
by the Department, the contractor shall not obtain such materials from other sources, unless
so authorised in writing by the Engineer-in-Charge of the works.

(d) Materials supplied for a particular work or a part thereof shall not be used
elsewhere except with the written permission of the said Engineer-in-Charge.

(e) Materials shall be supplied to the contractor in such instalments as may be
decided by the said Engineer-in-Charge.

(F) The contractor shall be held responsible for any misuse, loss or damage of the
materials issued or handed over to him by the Engineer-in-Charge. In default the costs of
such materials shall be recovered from the contractor according to the terms of the provisions
made in sub-clauses (g) and (h) hereof.

(9) In the following cases, the materials issued or handed over to the contractor shall
be deemed to have been misused by him :
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(&) Materials lost or damaged due to negligence on the part of the
contractor and/or defective storage by him;

(b) Materials used in excess of the requirements as shown in Statement IlI
attached herewith;

(c) Materials used without permission of the Engineer-in-Charge in
temporary work (e.g., Coffer dams embankments shoring etc.) or in the
contraction of contractor’'s godown, site office labour hutments etc.

The value of materials misused as above (in which case the decision of the
Engineer-in-Charge shall be final) shall be recovered at 50 per cent in excess of the highest
of the following three rates:

(i) Issue rate as specified in the contract.

(i) Departmental stock rate at the time of recovery of value :
and

(iii) Market rate at the time of recovery value.

(h) In cases of loss or damage of materials issued or handed over to the
contractor other than under the circumstances mentioned in sub-clause (g) the
materials so lost or damaged shall be replaced by the Engineer-in-Charge as to the cost of the
contractor and the certificate of the Engineer-in-Charge as to the cost of replacement
shall be final and binding on the contractor.

(i) Where so specified and in any case in respect of cement, steel and
bituminous materials supplied by the Department, a stock register shall be maintained by the
contractor and the day to day receipts issues and balance of such materials shall be shown
therein. This register shall be produced by the contractor to the Engineer-in- Charge or his
representative whenever required for verification of stock.

(J) Whenever asked for by the Engineer-in-Charge during the progress of work and also
with the final, the contractor shall submit to the former a statement showing-

(a) the total quantity of materials received by the contractor from the Deptt:
(b) consumption thereof item by item in the work; and

(c) the balance in hand.

(k) Whenever by computing the consumption of materials of any description in any item
or group of items of work requiring use of such materials-

(@) It is found that the contractor has used less materials than required by
the specifications and/or as shown in PWD Schedule of Rates, the value of
the quantity of materials less used shall be recovered from the contractor at 5
(five) per cent in excess of the issue rate of such materials. In such an event
the contractor shall not be entitled to claim or to receive the materials the cost
of which has been thus recovered; or

(b) it is found that the contractor has used any material in excess of the
requirement, the value of the material used in excess shall be
recovered from the contractor as provided in sub-clause (g) hereof ;

(c) provided that recovery of materials used less or in excess as indicated
in paragraph (a) and (b) of the sub-clause shall be subject to the decision of
the Engineer-in-Charge who may allow variation asunder :

Consumption of different materials of construction in the corresponding contract items of work
shall be computed on the basis of the provisions made in the consumption chart in the relevant
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PWD Schedule of Rates, subject to a variation of plus/minus five percent(5%) except in case of
steel materials in respect of which the variation shall be (+/-) 10%. Where, however, the
circumstances of a work so require the Engineer-in-charge shall be competent to allow (for
recorded reasons) for a greater variation.

ADDITIONAL CLAUSES

1. In cases where the responsibility of dispatch of stores rests with the
suppliers but the freight is payable by the purchaser, the supplier should dispatch the stores
by the most economical method using the full wagon whenever it is possible and economical to
do so, failing which the supplier will render himself liable for the whole or part of any avoidable
expenditure caused by such default. The supplier should get in touch with the Purchase
Officer concerned and in cases of despatch of stores which are the property of the Defence
Department at the time of despatch. The supplier may obtain the advice of the ‘Movement
Control Section’ Station Staff Officers or the Controller of Supplies of the stations concerned.

2. The contractor will have to make his own arrangements for the carriage of materials.

3. “For all items of contract works requiring unskilled labour the contractors shall be
bound to employ unskilled local labour. The expression “local’” shall mean and deem to
mean the Anchal, the Block, the Thana or the District of the State of West Bengal where the
work will be executed. In cases of non-availability of such unskilled local labour and of other
difficulties experienced by the contractor in recruiting such local labour, the contractor may,
with the prior permission in writing of the Engineer- in-Charge of the work, recruit and employ
unskilled labour from neighbouring areas of that District. In case the work is in the border area
of two districts and there is dearth of adequate number of labour from the district where the
work will be executed, labour may be recruited by the contractor from contiguous areas of
the other contiguous district. In case local labour will not be available even from the districts
as mentioned and when the exigency or progress of work so demands, the contractor may,
with the prior permission in writing of the said Engineer-in-Charge engage labour from the
other districts of the State of West Bengal and in case the same be not available then the
contractor may, with the prior permission of the said Engineer-in-Charge, employ imported
labour of other states.

In case where the contractor fails to secure unskilled local labour or to engage
imported labour, the contractor shall employ labour locally recruited by Board of labour
imported by Board at the rate to be decided by Joint Director of the works concerned
whose decision as to the circumstances in which employment of such labour is of mutual
advantage to Board and the contractor, will be final and binding on the parties.

For all items of contract jobs requiring skilled labour, the contractor shall have to
employ at 70% (seventy percent) of skilled labour locally. In case the contractor fails to
recruit skilled local labour, the contractor shall employ skilled labour locally secured by
Board in the manner indicated above. For bridge works, highly
technical works of framed structural buildings, sanitary and plumbing works, electrical works
etc. involving skilled labour the contractor may with the prior permission in writing of the
Engineer-in-Charge to whom the full facts must be placed for permission, import and
employ skilled labour upto 30% (thirty percent) of the total requirement. In this case the
expression “imported labour” shall mean labour imported, primarily from other States and
secondly from the distant districts of the State of West Bengal.

4. Military credit notes will only be issued at the dispatching station for materials
which are the property of Board at the time of dispatch. Ordinary credit notes will be
issued by this Department at the receiving station to help contractors in taking delivery
and the cost will be recovered from the contractor’s bills.

=0=
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Balance Special Repairing & Rectification works of 30 nos. Dwelling units at Starlit Housing Project ,New

town, Rajarhat, under WBHB

ITEM
NO.

DESCRIPTION OF ITEMS

UNIT

QUANTITY

RATE
(Rs.)

AMOUNT
(Rs.)

1

Stripping off worn out plaster and raking out
joints of walls, celings etc. upto any height
and in any floor including removing rubbish
within a lead of 75m as directed.

Sgq.M

95.00

19.00

1805.00

(a) Applying 2 coats of bonding agent with
synthetic multi functional rubber emulsion
having adhesive and water proofing
properties by mixing with water in
proportion (1 bonding agent : 4 water : 6
cement) as per Manufacturer's specification
[Cement to be supplied by the Department]

Sgq.M

95.00

88.00

8360.00

Plaster (to wall, floor, ceiling etc.) with sand
and cement mortar including rounding off or
chamfering corners as directed and raking
out joints including throating, nosing and drip
course, affolding/staging where necessary
(Ground loor).[Excluding cost of chipping
over concrete surface]

(i) With 1:4 cement mortar

(a) 20 mm thick plaster

(i) Gr. Floor

Sgq.M

25.00

194.00

4850.00

(iii) 2nd Floor

Sgq.M

15.00

202.00

3030.00

(iv) 3rd Floor

Sgq.M

55.00

206.00

11330.00

White washing including cleaning and
smoothening surface thoroughly.

(a) Two coats (to be done on specific
instruction).

Sgq.M

265.00

18.14

4807.10

Dismantling artificial stone flooring upto 50
mm. thick by carefully chiselling without
damaging the base and removing rubbish as
directed within a lead of 75 m.

(i) Gr. Floor

Sq.M

21.00

50.00

1050.00

(i) 2nd Floor

Sq.M

5.00

62.00

310.00

(iii) 3rd Floor

Sgq.M

12.00

68.00

816.00




Artificial stone in floor, dado, staircase etc
with cement concrete (1:2:4) with stone
chips, laid in panels as directed with topping
made with ordinary or white cement (as
necessary) and marble dust in proportion
(1:2) including smooth finishing and rounding
off corners including raking out joints or
roughening of concrete surface and
application of cement slurry before flooring
works using cement @ 1.75 kg/sq.m all
complete including all materials and labour.
In ground floor 3 mm thick topping ,High
polishing grinding on this item is not
permitted with ordinary cement, 25 mm
thick.

In ground floor

(i) Gr. Floor

Sgq.M

21.00

273.00

5733.00

(i) 2nd Floor

Sgq.M

5.00

281.20

1406.00

(iii) 3rd Floor

Sgq.M

12.00

285.30

3423.60

Wood work in door and window frame fitted
and fixed in position complete including a
protective coat of painting at the contact
surface of the frame exluding cost of
concrete, Iron Butt Hinges and M.S clamps.
(The quantum should be correted upto three
decimals).

Sal : Malayasian

(i) Gr. Floor

cum.

0.096

83218.00

7988.93

(iv) 3rd Floor

cum.

0.068

83818.00

5699.62

Taking out shutter of door and window
dismentaling by parts (for repair or
replacement of damaged parts)reassembling
and refixing and rehanging same with old
fittings but with new screws as nessary.

Sq.M

29.00

126.00

3654.00

Styles and rails of wooden shutters fitted and
fixed complete.(Payment to be made on area
of new work only.) in Ground Floor

(i) 25 mm thick shutter

(a) Sishu, Gamar Chap, badam,Bhola, Mogra,
Hallok.

(i) Gr. Floor

Sgq.M

0.57

1755.00

1000.35

(i) 1st. Floor

Sq.M

0.20

1784.00

356.80

(i) 2nd Floor

Sq.M

1.22

1813.00

2211.86

(i)3rd Floor

Sq.M

0.52

1842.00

957.84




10

Panel shutters of door and window, as per
design (each panel consisting of single plank
without joint), including fitting and fixing the
same in position but excluding the cost of
hinge and other fittings. In ground floor. (In
case of non-supply of single plank, penal rate
of reduction of 20% will be made)

(iv) 25mm thick shutters with 12mm thick
panel of size 30 to 45 cm.
(b) Sishu, Gamar

(i) Gr. Floor

Sgq.M

2259.00

4518.00

(i) 2nd Floor

Sgq.M

2317.00

4634.00

(i)3rd Floor

Sq.M

2346.00

11730.00

11

Supplying, fitting and fixing boiling water
proof ply conforming to IS: 710-1977 bonded
with phenol formaldehyde synthetic resin
conforming to IS: 848-1974 of approved
make and brand fitted and fixed as per
design as per approval and direction of
Engineer-in-Charge.[excluding the cost of
supporting frame work and teak wood
batten/Lipping] In Ground Floor

(a)12 mm

Sq.M

4.5

1709.00

7690.50

12

Supplying, fitting and fixing M.S. clamps for
door and window frame made of flat bent
bar, end bifurcated with necessary screws
etc. by cement concrete(1:2:4) as per
direction. (Cost of concrete will be paid
separately

(@) 40mm X 6mm, 250mm Length

Each

45

29.00

1305.00

13

Iron butt hinges of approved quality fitted
and fixed with steel screws, with I1SI mark.
(i) 50mm. X 37mm. X 1.50mm

Each

45

17.00

765.00

14

Anodised aluminium barrel / tower / socket
bolt (full covered) of approved manufactured
from extruded section conforming to I.S.
204/74 fitted and fixed with cadmium plated
screws.

(i) 225mm long x 10mm dia. bolt.

Each

12

84.00

1008.00

15

Anodised aliminium D-type handle of
approved quality manufactured from
extruded section conforming to I.S.
specification (1.S. 230/72) fitted and fixed
complete.

(a) With continuous plate base




(i) 150 mm grip x 10 mm dia rod.

Each

10

97.00

970.00

16

Metallic magic eye of approved quality fitted

Each

54.00

432.00

17

(i) Door stopper (Anodised aluminium)

Each

70.00

420.00

18

(a) Priming one coat on timber or plastered
surface with synthetic oil bound primer of
approved quality including smoothening
surfaces by sand papering etc.

Sq.M

70.00

38.00

2660.00

19

Painting with best quality synthetic
enamel paint of approved make and brand
including smoothening surface by sand
papering etc. including using of approved
putty etc. on the surface, if necessary :

(a) On timber or plastered surface :

With super gloss (hi-gloss) -

(i) Two coats (with any shade except white)

Sgq.M

70.00

81.00

5670.00

20

Applying decorative cement based paint of
approved quality after preparing the surface
including scraping the same thoroughly
(plastered or concrete surface) as per
manufacturer's specification.

In Ground floor:(Internal surface for all
floors)

(i) Two coats.

Sq.M

34.00

49.00

1666.00

21

Neat cement punning about 1.5mm thick in
wall, dado, window sill, floor etc.
NOTE:Cement 0.152 cu.m per100 sq.m.

Sq.M

14.00

34.00

476.00

22

i) Iron hasp bolt of approved quality fitted
and fixed complete (oxidised) with 16mm dia
rod with centre bolt and round fitting.

(a) 250 long

Each

159.00

795.00




23

a) Anti-termite treatment to the junction of
wood work and masonry walls with chemical
emulsion by admixing chloropyrofos
emulsifiable concentrates (1% concentration)
with water by weight including spraying at
the points of contact with the adjoining angle
of about 45 degree at the junction of
masonry by drilling 6m. dia holes at a
downward woodwork and masonry and
squirting chemical emulsion into these holes
at the rate of half litre per hole. The entire
work is to be carried out as per specification
of Code 1.5.-6313 (Part-111)-1981. The shutters
are to be sprayed with emulsion. on both
sides. All wooden fixtures like almirahs, racks
etc. are also to be throughly sprayed with
chemical emulsion. (Payment will be made
on the basis of outside measurements of
doors and windows)

Sgq.M

16

61.00

976.00

(b) Spot application for insecticides using
Aqua base spray for pest (for bugs,
cockroaches, silverfish, spider, termites,
mosquitoes) to walls and ceiling etc. with
chemical emulsion by admixing
chloropyrofos emulsifiable concentrates (1%
concentration) with water by weight
including spraying the emulsified chemical @
0.5 litres per sq.m. by a hand operated
pressure pump on wall surfaces, ceiling,
electrical fixture,electrical lines including
drilling holes inplaces where source of
termite is detected squirting chemical
solution into the holes and sealing the holes
with cement grout. (Rate is per sg.m. of the
floor area while actual work will be all walls
ceiling, rack, partition and furniture).

Sgq.M

236

49.00

11564.00

SANITARY & PLUMBING :

Supplying, fitting and fixing Closet seat of

(b) Anglo Indian

(ii) Plastic (hallow type) black

Each

485.00

1455.00

Supplying, fitting and fixing 10 litre P.V.C. low-|
down cistern conforming tol.S. specification
with P.V.C. fittings complete,C.I. brackets
including two

coats of painting to bracket etc.

Each

1015.00

3045.00




Supplying, fitting and fixing bib cock or stop
cock.

(i) Chromium plated Bib Cock short body
(Equivalent to Code No. 511 & Model -
Tropical / Sumthing Special of ESSCO or
similar brand).

Each

539.00

1617.00

(ii) Chromium plated Stop Cock (Equivalent to
Code No. 513(A) &

513(B) & Model - Tropical / Sumthing Special
of ESSCO or similar brand).

Each

493.00

1479.00

Supplying, fitting and fixing shower of
approved brand and make.

(i) Chromium plated round shower with
revolving joint (Equivalent to Code No.
541(N) & Model - Tropical / Sumthing Special
of ESSCO or similar brand).

Each

360.00

360.00

Supplying, fitting and fixing pillar cock of

a) (i) CP Pillar Cock - 15 mm. (Equivalent to
Code No. 507 & Model -

Tropical / Sumthing Special of ESSCO or
similar brand).

Each

555.00

555.00

Supplying, fitting and fixing Anglo-Indian
W.C. in white glazed vitreous china ware of
approved make complete in position with
necessary bolts, nuts etc.

(a) With 'P' trap (with vent)

Each

3104.00

3104.00

Supplying, fitting and fixing bevelled edged
mirror 5.5 mm thick silver red as per I.S. 3438
/ 1965 together with brass C.P. hinges.

(i) 450 mm X 300 mm

Each

367.00

2936.00

Supplying, fitting and fixing PTMT Smart Shelf
of approved make of size 300 mm.

Each

223.00

1115.00

10

Supplying, fitting and fixing towel rail with
two brackets.

(a) C.P. over brass

(i) 25 mm dia. and 600 mm long

Each

430.00

2150.00




11

Supplying, fitting and fixing cast iron
extension pipes for using in Trapsonly
(connector) conforming to 1.5.3989/2009 and
1729/2002 includinglead caulked joints
complete and painting two coats to the
exposed surfacewith approved paint
complete. (Payment of Painting will however
be paidseperately).

(2)100X300 mm Each 5 555.00 | 2775.00
Total Amount : Rs. 146660.60
Add G.S.T12% = Rs. 17599.27
Total Amount : Rs. 164259.87
Add Labour Cess 1% = Rs. 1642.60
Grand Total Amount : Rs. 165902.47
say: Rs. 165903.00

(Rupees One Lakh Sixty five Thousand nine Hundred And three Only )




