
  
 

 
                           WESTBENGALHOUSINGBOARD 

(Estd. Under W.B. Act XXXIIof1972) 
          ‘ABASAN’,105, S. N.BanerjeeRoad,Kolkata–700014, 
       Phone:(033) 2265-1965, 2264-1967/ 3966 /8968 / 4974/0950. Fax :(033)      

2264-1480/0979,Web site :www.wbhousingboard.inEmail 
:wbhousingboard@gmail.com 

 
Memo No:- 1652/DD(EP) III /HB                                                                  Dated:- 27/05/2019 
 

                            NOTICE  INVITING TENDER 
 
                                         NIT No:- WBHB/DD(EP) III/ NIT-02/ 2019-20  
 Deputy Director (EP)-III, Housing Project under West Bengal Housing Board invites sealed 
quotation in prescribed form from eligible bidders for the works as per particulars below:- 
 

1. Name of work: 
 
 
 
  
 
  

Maintenance and repair of the properties such as  in 
internal and external water supply lines, sanitary and 
plumbing fitting fixture, internal & external sewerage 
& drainage line, Cleaning of underground and 
overhead water reservoir, Fire line, steel windows, 
wooden doors etc. & other petty works of Abasan, 
office building, 105, S.N. Banerjee Road, Kolkata-14 
under West Bengal Housing board. 

2. Eligibility criteria: 
 
 
 

 Bonafide & resourceful   Agencies having credentials                                               
for execution of similar nature of the works,                                                      
latest I.T., P.Tax   certificate, PAN Card . P.F. code No.(if 
any),   Trade license & GST Registration number  /  The 
agency should possess GST Registration number and 
copies of necessary documents to this effect is to be 
submitted                                                                 
 3. Name of the Engineer-in Charge Deputy Director (EP)/ under WBHB 
 

 Estimated cost of the works:-        Rs. 2,53,039.00 

4 Earnest money:        Rs.5060.00 
5. Cost of tender documents:                        

(Non-refundable). 
During participation, cost towards Tender 
documents need not required to pay only successful 
bidder has to be paid cost of three copies of 
documents for agreement as per norms which will 
be communicated latter on i.e. through L.O.A.   

6. Validity of Tender                                 120 days  from the date of submission of tender 
7. Procurement of Tender paper i.e. 

N.I.T, Bid document, Term & 
condition etc. 

Bid documents will be available in the site                           
(wb housing board) web site and in the office of  the Deputy 
Director (EP)/ at 3rd Floor  in all working days during office 
hours i.e. from 30.05.2019 to 06.06.2019.   
 8. Last date & Time for submission                                                                                                        

of tender 
06.06.2019 up to 2.30 P.M 

9. Date& Time for opening of 
tender: 
 

06.06.2019, AT.3.30 P.M 

10. Time allowed for completion Twelve months 
  



 
 
11. Agency has to submit completion certificate showing details of executed works and     
time taken for completion including comments on their up to date performance from the 
respective deptt / Authority. 
12. Agency should submit application along with self-attested copies of the following 
(Original copies for each are to be produced for verification as &when asked for). 
 

i) Valid PAN Card. 
ii) Employees provident Fund (PF) enrollment certificate with code no . 
iii) GST  registration certificate.  
iv) Work order  and Completion certificate from respective department. 
v) Valid Trade license from respective Municipality/ Panchayat, 
vi) Power of Attorney/Authority to sign the Tender documents and Articles/Memorandum 
of Association (in case of companies) 

       vii) Partnership Deed- (In case of partnership firm.) 
  
13 The Agency will quote the rate (in both words and figures) at percentage below/ above/ or    
     AT PER with the rates shown in the specific priced schedule of probable items with  
     approximate quantities. 
14. Quotation must be accompanied by EMD specified for the work in the shape of Bank  
     Draft/Pay Order only on a Nationalized Bank drawn/Scheduled Bank in favor of West 
Bengal Housing Board payable at Kolkata. E.M.D.  Should be kept in a sealed envelope 
with a clear description and should accompany the name of work and N.I.Q. No. 
15. Bidders eligible for exemption of EMD as per Govt. rule may avail the same and 
necessary documents regarding the exemption of EMD must be submit of Statuary bid 
documents. 
16. Tender must be delivered to Deputy Director (EP)-III H.P West Bengal Housing 
Board or in absence to any authorized officer of West Bengal Housing Board and will be 
opened on the same day in the presence of bidders or their authorized representatives.  
17. If the office happens to be closed on the date of receipt of tender as specified in the 
NIQ  will be received and opened on the next working day at the same time and venue, 
18. Agency shall have to make his /her own arrangement for resource materials duly 
certified will only be accepted. 
19. Successful tenderer would have to execute an agreement as specified by the WBHB in 
non- judicial stamp paper of value Rs. 10/-only before issuing of formal work order by the 
WBHB 
20. No conditional quotation will be accepted. 
21. Tenderer should collect the GSTN No. of WBHB before submitting the bill & for 
deposition of GST to the respective department. 
22. . Tenderer will be received only in the Quotation box kept in the office chamber of 
Deputy Director (EP)-III at 3rd Floor,West Bengal Housing Board.105, S N Banerjee Road, 
Abasan, Kolkata-700014 and nowhere else, 
23. Submission of false misleading and fabricated statement/ documents/information etc 
found at any point of time will lead to cancellation of the tender. 
24. Acceptance of Quotation will rest entirely with the WBHB which does not bind itself to 
accept the lowest Tender and reserves the right itself the authority to reject any or all the 
Tender received without assigning any reasons thereof. 
25. Further details can be seen in the Tender documents itself. 
 
 
 
 
                                                                                    

   Deputy-Director (EP)-III                                                         
West Bengal Housing Board 
 
 



 
 
 
 

      
      No:1652/1(14) DD(EP)//HB                  Dated: - 27.05.2019 

 
              Copy forwarded for information to the: 
 

1. Housing Commissioner, West Bengal Housing Board  

2. Joint Housing Commissioner, West Bengal Housing Board 

3. Director (Engineering), West Bengal Housing Board 

4. CA cum AP, West Bengal Housing Board 

5. FA cum CAO,/D.F.A. West Bengal Housing Board 

6. Asst. Housing Commissioner-I he is requested to please arrange for uploading the 

NIT  the Website forthwith 

7. 7-10.Joint Director (EW)-I/II/III/IV/V. West Bengal Housing Board  

11.   Join Director (EEW) WBHB 

12. . A.D (EP) S. Halder, West Bengal Housing Board.    

13.  Estimator attached to DD (EP)-III.West Bengal Housing Board. 

       14 . Notice Board 

        

                          
    Deputy-Director (EP)-III                                                                              
West Bengal Housing Board 

 
 

      

 



                                                                                                                                                                                                                         
   ADDITIONAL TERMS AND CONDITIONS TO 
                               THE N.I.T. CONTRACT DOCUMENTS :- 
 
1) Contract documents shall consist of the following and Tenderer shall have submit 
one copy of each of the same along with their tenders duly signed by then, without which 
Tenderer are liable to rejection. 

a) The details Notice Inviting Tender hereinafter referred to as the Tender Notice. 
b) Special Terms and conditions and specification. 
c) Specific priced schedule of probable items with approximate quantities. 
 

2)  The Agency will quote the rate (in both words and figures) at percentage below/ above/ or    
     AT PER with the rates shown in the specific priced schedule of probable items with  
     approximate quantities. 
3)  Earnest Money as per clause of N.I.T. above deposited in Bank Draft on a Kolkata Bank 
Drawn in favour of West Bengal housing Board. Must accompany each tender without which 
tender will not be considered at all. 
 
4)Deduction of Cess. 
Deduction of CESS from the contractor’s Bills (Regulation of Employment and other 
conditions of Service Act. 1996) will be deducted @ 1% of the cost of maintenance. 
 
5)DEDUCTION OF INCOME TAX 
 DEDUCTION OF INCOME Tax from contractor’s Bills should be made as laid down in Memo 
No. F No. 275/91972, I.T.O dt. 29.05.72 of Ministry of Finance (Deptt. of Revenue & 
Insurance), Govt. of India with its amendments, if any. 
 
6)GST 
Tenderer  should collect the GSTN No. of WBHB before submitting the bill & for deposition of GST 
to the respective department & TDS will be recovered from bills as per norms as applicable. 
 
7) Canvassing in connection with ender is strictly prohibited and the tenders submitted by 
the Tenderer who resort to canvassing, will be liable to rejection. 
 
8)REJECTION OF TENDER 
Quotation which does not fulfill any of the above conditions are incomplete and are liable to 
rejection. 
 
9)OPENING OF TENDER. 
The tender which should always be placed in sealed cover with the same of work written on 
the envelope, will be received by the concerned Dy. Director (EP) W.B.H.B. his office and will 
be publicly, opened by the authority receiving tenders or by his authorities representatives, 
fifteen minutes after the closing time of receipt of tender or as soon as possible thereafter 
in the presence of such Tenderer or their authorized representative who may be present. 
 
10)ACCEPTANCE OF TENDER.   
The acceptance of the tender will rest with West Bengal Housing Board which does not bind 
itself to accept the lowest tender and reserves to itself the authority to reject any or all the 
tenders received, without assigning any reason thereof. 
 
                                                      
                                                                               (1) 
 



 
 
11)VALIDITY OF TENDER 
The rates quoted by quotationer must remain valid for 120 days from the date of dropping 
of tender if the quotationer with draws his offer before that period, the shall be disqualified 
for submission of any tender to West Bengal Housing Board for minimum period of one year 
and his earnest Money will be forfeited to the West Bengal housing Board. 
 
12)COPIES OF AGREEMENT: 
The successful Tenderer will have to submit the following copies of the contract documents 
within 7 (Seven) days from the date of the receipt of letter of Acceptance of tender. Failure 
to be so within the specified time will constitute a breach of the contact rendering the 
contract liable to termination with for feature of security to the content of the amount of 
the initial earnest money specified in clause of N.I.Q. above, without any reference to the 
tender. 
In addition the Tenderer will have to execute an agreement with the Board in non-judicial 
stamp paper of appropriate value in the Form as specified by the Board. 
The amount already deposited as Earnest Money will be converted into security deposit. 
Four sets of documents, containing all items of (a), (b), and (c) as mentioned in clause-I 
(One) above shall have to be submitted to the concerned D.D.(EP) by the successful 
Tenderer. These will have to be purchased from the office of the concerned D.D.(EP) and 
price for these sets will be as mentioned in N.I.Q. 
 
13) STARTING OF WORKS: 
The successful Tenderer shall have to start the work within a week from the date of issue of 
order to commence to work. 
 
14) PROGRAME OF WORK & CERTIFICATE OF VISIT TO SITE: 
a certificate of visit to site and a programme of works showing completion within the 
specified period of completion of work is to be furnished under signature of the Tenderer as 
per proforma attached. The purpose of visit to site will mean that the Tenderer has 
appointed himself with the site conditions under which the work is to be executed. 
If the successful Tenderer whose tender is accepted has not got fixed security in respective 
Class with West Bengal Housing Board as per rules shall within 7 (seven) days of receipt of 
intimation to that effect through registered post by special Messenger, deposit an additional 
amount in similar manner which together with the earnest money deposited with the 
tender would be equivalent to required security deposit of 2% (Two) percent of the 
tendered amount. 
The successful Tenderer shall ultimately furnish a total security deposit of 10% (Ten percent) 
of the value of work to be executed, of this 2%(Two percent) shall be obtained as indicated 
above and the remaining 8% (Eight percent) shall be obtained by recovered from 
progressive bills, so that the total recovery in the final bill is adjusted to made the total 
amount of security deposit retained equivalent to 10% (Ten percent) of the total value of 
work actually executed.  
The percent (10%) recovery shall be made from each progressive bill in case of quotationer 
who has not fixed security with the West Bengal Housing Board in respective class. 
 
 
 
 

                                                      (2) 
 
 



15) Refund of Security Deposit / Retention Money:- 

The security deposit / Retention Money shall be refunded to the contractor in the manner 
as furnished herein under:-                                                                                                 The word ‘work’ means and includes road work, bridge work, building work, sanitary and plumbing work, electrical work and/or any other work contemplated within the scope and ambit of this contract. The work may be of original or special repair in nature or a combination thereof, or of original or special repair in nature in combination with the work(s) of repair and/or maintenance in nature, provided that in respect of the work of repair or maintenance in nature or a combination thereof, the words three years wherever appearing in his Clause shall be deemed to be one year and in which case the security deposit of the contractor held with the BOARD 
 

 

                                                                                                               
                                                                                                        Deputy Director(EP)  

                                                
                                                                                       West Bengal housing Board 



Sl 
No

Description of Item UNIT QTY RATE AMOUNT

Maintenance and repairing work of the properties such
as internal & external water supply lines (including
suction delivery & distribution lines dry wet riser for fire
fighting’s fitting & fixture, cleaning of internal &
external sewerage & drainage lines, steel windows,
wooden doors etc. other petty work of office building,
Generator room & Garage within the premises of 105,
S.N. Banerjee Road, Kolkata- 700014. as per provision
of special terms & conditions attached here to. 

Month 12 15370.00 184,440.00Rs.    
2 Cost of Supply of materials for repairing & replacement

of maintenance work of Office Building per month.
L.S. 30,000.00Rs.      

214,440.00Rs.    
Add GST @18% Rs. 38,599.20

253,039.20Rs.    

Rupees Two lacks fifty three thousand thirty nine only.

Schedule of Items with approximate quantities and rates for maintenance & petty repairs to ancillary structural
of 'ABASAN' Building & Repair & looking after of the properties such as internal & external water supply lines,
sanitary & plumbing fitting fixtures internal & external sewerage & drainage lines, steel windows, wooden door
etc. & other petty works of office building at 105, S. N. Banerjee Road, Kolkata-700014.

SCHEDULE
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WEST BENGAL HOUSING BOARD
(Estd. under W.B. Act XXXII of 1972)

TENDER FORM FOR WORKS.

‘A B A S A N’,

105, S. N. BANERJEE  ROAD,  KOLKATA – 700 014,
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TENDER FORM

WEST BENGAL HOUSING BOARD

Price - Rupees Five Only

Tender No. of

ITEM  RATE  TENDER AND CONTRACT  FOR WORKS GENERAL RULES

AND DIRECTIONS FOR THE  GUIDANCE OF  CONTRACTORS

1. All work proposed for execution by contract will be notified in a form of invitation to
tender posted in public place and signed by the Sub-Divisional Officer/Divisional Officer.

This form will state the work to be carried out, as well as the date for submitting and

opening tenders and the time allowed for carrying out the work; also the amount of earnest-

money to be deposited with the tender and the amount of the security deposit to be deposited

by the successful tenderer and the percentage, if any, to be deducted from bills. Copies of
the specifications, designs and drawings and other documents required in connection with the

work, signed for the purpose of identification by the Sub-Divisional Officer/Divisional Officer

shall also be open for inspection by the contractor at the office of the Joint/Deputy Director

during office hours.

2. In the event of the tender being submitted by a firm, it must be signed

separately by each member thereof, or, in the event of the absence of any partner, it must be

signed on his behalf by a person holding a power-of-attorney authorising him to do so.

Such power-of-attorney is to be produced with the tender and save in the case of a firm
carried on by one member of a joint family, it must disclose that the firm is duly registered under

the Indian Partnership Act.

3. Receipts for payments made on account of a work, when executed by a firm, must

also be signed by the several partners, except where the contractors are described in their

tender as a firm in which case the receipts must be signed in the name of the firm by one of the
partners or by some other person having authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the usual printed form, stating at what

rate he is willing to undertake each item of the work. Tenders which propose any alteration

in the work specified in the said form of invitation to tender, or in the time allowed for

carrying out the work, or which contain any other conditions of any sort, will be liable to
rejection. No single tender shall include more than one work, but contractors who wish to

tender for two or more works shall submit a separate tender for each. Tenders shall have the

name and number of the work to which they refer, written outside the envelope.

5. The Joint/Deputy Director or his duly authorized assistant will open tenders in the

presence of any intending contractors who may be present at the time, and will enter the

amounts of the several tenders in a Comparative Statement in a suitable form. In the event of a
tender being accepted, a receipt for the earnest-money forwarded therewith shall thereupon be

given to the contractor who shall thereupon for the purpose of identification sign copies of

specifications and other documents mentioned in Rule 1. In the event of a tender

being rejected the earnest-money forwarded with such unaccepted tender shall be refunded

within 10 days from the date on which the tender is decided provided the contractor(s) present

himself / themselves before the Joint/Deputy Director to take the refund.

6. The accepting authority reserves the right to reject any or all the tenders without



[3]

assigning any reasons and he will not be bound to accept either the lowest tender or any of the

tenders.

7. The receipt of an accountant or clerk for any money paid by the contractor will not be

considered as any acknowledgement of payment to the Joint/Deputy Director and the

contractor shall be responsible for seeing that he procures a receipt signed by the Joint/Deputy
Director, or a duly authorised cashier.

8. The memorandum of work tendered for,  and the schedule of materials to  be

supplied by the West Bengal Housing Board and their issue rates, shall be filled in and

completed in the office of the Joint/Deputy Director before the tender form is issued. If a to

an form is issued intending tenderer without having been so filled in and completed, he shall

request the office to have this done before he completes and delivers his tender.

TENDER FOR WORKS

I/We hereby tender for the execution for the Board of the work specified in the
underwritten memorandum within the time specified in such memorandum at the rates specified

therein, and in accordance, in all respects with specifications, designs, drawings and

instructions in writing referred to in Rule - 1 thereof and in clause 11 of the annexed conditions

and with such materials as provided for, by, and in all other respects in accordance with such

conditions so far as applicable.

MEMORANDUM

(a) General description  :

(b)   Estimated cost :  Rs.

(c)   Earnest Money :  Rs.

(d) Security Deposit (including Earnest Money) :  Rs.

(e)   Percentage, if any, to be deducted from bills :  Rs.
(Rupees                                                   ) i.e.         percent.

(f)   Time allowed for the work from date of written
Order to commence :            Months.

Item
No.

Item of work Unit Per Rate Tendered

Rs. P. In words

(a) If several

sub-works are

included, they

should be

detailed in a

separate list.
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NOTE - To be continued on additional sheets as found necessary.

Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms

and  provisions  of  the  said  conditions  of  contract  annexed  hereto  so  far  as applicable, or

in default thereof to forfeit and pay to the Board or his successors in office the sums of money

mentioned in the said conditions.

The sum of Rs. *is herewith forwarded in

Bank Draft as earnest-money [(a) the full value of which is to be absolutely forfeited to

the Board or his successors in office, without prejudice to any other rights or remedies of the

said Board or his successors in office. Should I/We f a i l  t o  c om m ence  t he  work

spec i f i ed  i n  th e  a bo ve  m em orand um  o r  s h ou ld  I / we not deposit the full amount of

security deposit specified in the above memorandum in accordance with clause 1(A) of the

said conditions of contract, otherwise the said sum of Rs. shall be retained

by the Board as on account of such security deposit as aforesaid ; or (b) the full value of which

shall be retained by Board on account of the security deposit specified in clause 1 (B) of the

said conditions of contract].

Dated the day of 20 #(Signature of Contractor

Before submission of Tender)

Witness +

Address  :

Occupation  :

The above Tender is hereby accepted by me for and on behalf of West Bengal Housing
Board.

Dated day of 20 **

*Give

particulars and

numbers. Strike

out (a) if no

cash security

deposit is to be

taken. Strike

out (b) if any

cash security

deposit is

taken.

# Signature of

Contractor

before

submission of

Tender.

+ Signature of

witness to

Contractor’s

signature.

** Signature of

Officer by

whom

accepted.
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CONDUCTIONS OF CONTRACT

Clause 1. -The person / persons whose tender may be accepted (hereinafter called

the contractor) shall (A) [(within ten day of the receipt by him of the notification of the

acceptance of his tender) deposit with the Board by Bank Draft endorsed to the West Bengal

Housing Board a sum sufficient with the amount of the Earnest-money deposited by him with

his tender to make up the full security deposit specified in the tender] or (B) [permit

the Board at the time of making any payment to him for work done under the contract to

deduct such sum as will (with the earnest-money deposited by him) amount to Ten(10)

per cent of all moneys so payable such deductions to be held by the Board by way of security

deposit] Provided always that in the event of the contractor depositing a lump sum by way

of security deposits as contemplated at (A) above, than and in such case, if the sum so

deposited shall not amount to ten percent (%) of the total estimated cost of the work, it shall

be lawful for the Board at the time of making any payment to the contractor for work done

under the contract to make up the full percentage of ten(10%) by deducting a sufficient

sum from every such payments as last aforesaid. All compensation or all other sums of money

payable by the contractor to the Board under the terms of his contract may be deducted from, or

paid by the sale of a sufficient part of his security deposit, or from the interest arising

there from or from any sums which may be due or may become due to the contractor by

the Board on any account whatsoever, and in the event of his security deposit being reduced

by reason of any such deduction or sale as aforesaid the contractor shall within ten days

thereafter make good in Bank Draft endorsed as aforesaid any sum or sums which may have

been deducted from or raised by sale of his security deposit or any part thereof.

Clause 2. -The time allowed for carrying out the work as entered in the tender

shall be strictly observed by the contractor and shall be reckoned from the date on

which the order to commence work is given to the contractor. The work shall through

out the stipulated  period of the contract be proceeded with all due diligence (time being

deemed to be the essence of the contract, on the part of the contractor) and the

contractor shall pay as compensation an amount equal to one percent or such smaller

amount as the Joint Director, (whose decision in writing shall be final) may decide, on the

amount of the tendered amount of the whole work as shown in the tender for everyday that

the work remains uncommenced, or unfinished after the proper dates. The contractor shall

commence execution of such part of the work as may be notified to him within 7 days

from the date of the order for commencement for work and diligently continue such

work and he shall be bound in all cases in which the time allowed for any work exceeds

one month, to complete one-fourth of the whole of the work before one-fourth of the whole time

allowed under the contract has elapsed, one half of the work, before one-half of such

time has elapsed, and three-fourth of the work before three-fourth of such time has elapsed.

In the event of the contractor failing to comply with any of the conditions herein, he

shall be liable to pay as compensation an amount equal to one percent or such

smaller amount as the Joint  Director,(whose decision in writing shall be final) may

decide on the said tendered amount of the whole work for everyday that the due

quantity of work remains incomplete, provided always that the entire amount of

compensation to be paid under the provisions of this clause shall not exceed ten

percent of the tendered amount of the work as shown in the tender.

Security

Deposit

Compen-

Sation for

delay
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Clause 3. -In any case in which under any clause or clauses of this contract, the

Contractor shall have rendered himself liable to pay compensation amounting to the whole

of his security deposit (whether paid in one sum or deducted by installments) the Deputy

Director, on behalf of the Board shall have power to adopt any of the following courses, as

he may deem best suited to the interests of the Board-

(a) To rescind the contract (of which rescission notice in writing to the Contractor under the

hand of the Deputy Director shall be conclusive evidence ), and in which case the security

deposit of the contractor shall stand forfeited and be absolutely at the disposal of the Board.

(b) To employ labour paid by the Public Works Department and to supply materials to

carry out the work, or any part of the work, debiting the contractor with the cost of the labour

and the price of the materials (of the amount of which cost and price a certificate of the

Deputy Director shall be final and conclusive against the contractor) and crediting him with

the value of work done, in all respects in the same manner and the same rates as if it had

been carried out by the contractor under the terms of his contract; the certificate of the

Deputy Director as to the value of the work done shall be final and conclusive against the

contractor.

(c) To measure up the work of the contractor, and to take such part thereof as shall be

unexecuted out of his hands, and to give it to another contractor to complete, in which

case any expenses which may be incurred in excess of the sum which would have been paid

to the original contractor if the whole work had been executed by him (of the amount of which

excess the certificate in writing of the Deputy Director shall be final and conclusive) shall be

borne and paid by the original contractor and may be deducted from any money due

to him by Board under the contract or otherwise, or from his security deposit or the proceeds

of sale thereof, or a sufficient part thereof.

In the event of the above courses being adopted by the Deputy Director, the contractor

shall have no claim to compensation for any loss sustained by him by reason of his having

purchased or procured any materials, or entered into any engagements, or made any advances

on accounts, or with a view to the execution of the works or the performance of the

contract. And in case the contract shall be rescinded under the provision aforesaid, the

contractor shall not be entitled to recover or be paid any sum for any work therefore actually

performed under this contract, unless and until the Deputy Director will have certified in writing

the performance of such work and the value payable in respect thereof, and he shall only be

entitled to be paid the value so certified.

Clause 4. - In any case in which any of the powers, conferred upon the Deputy

Director by clause 3 hereof, shall have become exercisable and the same shall not be

exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions

thereof and such powers shall notwithstanding be exercisable in the event of any future

case of default by the contractor for which by any clause or clauses hereof, he is declared

liable to pay compensation amounting to the whole of his security deposit, and the liability of

the contractor for past and future compensation shall remain unaffected. In the event of the

Deputy Director putting in force either of the powers (a) or (c) vested in him under the

preceding clause he may, if he so desire, take possession of all or any tools, plant,

materials and stores, in or upon the work,  or the site thereof or belonging to the

contractor, or procured by him and intended to be used for the execution of the work or

any part thereof, paying or allowing for the same in account at the contract rates, or in

case of these not being applicable, at current market rates to be certified by the Deputy

Director whose certificate thereof shall be final, otherwise the Deputy Director may by

Action when

whole of

security

deposit is

forfeited.

Contractor

remains liable

to pay

compensation

if action not

taken under

clause 3.

Power to take

possession of

or require

removal of or

sell

Contractor’s

plant.
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notice in writing to the contractor or his clerk of the works. Foreman or other authorized

agent require him to remove such tools, plant, materials or stores from the premises ( within a

time to be specified in such notice ); and in the event of the contractor failing to comply

with any such requisition, the Deputy Director may remove them at the contractor’s

expense or sell them by auction or private sale on account of the contractor and at

his risk in all respects, and the certificate of the Deputy Director as to the expense of any

such removal and the amount of the proceeds and expense of any such sale shall be final and

conclusive against the contractor.

Clause 5. -If the contractor shall desire an extension of the time for completion

of the works on the grounds of his having been unavoidably hindered in its execution, the

contractor shall give an immediate report of such hindrance to the Deputy Director in

writing and if he shall desire an extension of time for completion of the work on the ground

thereof he shall apply in writing to the Deputy Director within 7 days of the date of cessation
of such hindrance on account of which he desires such extension as aforesaid and the Deputy

Director shall, if in his opinion ( which shall be final ) reasonable grounds be shown

therefore, authorise such extension of time, if any, as may, in his opinion, be necessary or

proper.

Clause 6. -On completion of the work, the contractor shall be furnished with a certificate

by the Deputy Director and of such completion, but no such certificate shall be given nor
shall the work be considered to be complete until the contractor shall have removed from

the premises on which the work shall be executed all scaffolding, surplus materials and

rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors, or other

parts of any building, in, upon or about which the work is to be executed, or of which he may

have had possession for the purpose of the execution thereof, nor until the work shall have
been measured by the Engineer-in-Charge whose measurements shall be binding and

conclusive against the contractor. If the contractor shall fail to comply with the requirements

of this clause as to removal of scaffolding, surplus materials and rubbish and cleaning off dirt

on or before the date fixed for the completion of the work, the Engineer-in-Charge may at the

expense of the contractor remove such scaffolding, surplus materials and rubbish, and

dispose of the same as he thinks fit and clean off such dirt as aforesaid ; and the contractor
shall forthwith pay the amount of all expense so incurred, and shall have no claim in respect

of any such scaffolding or surplus materials as aforesaid except for any sum actually

realized by the sale thereof.

Clause 7. - No payment shall be made for works estimated to cost less than rupees

one thousand, till after the whole of the works shall have been completed and a certificate of

completion given. But in the case of works estimated to cost more than rupees one lac, the

contractor shall on submitting the bill therefore be entitled to receive a monthly payment

proportionate to the part thereof then approved and passed by the Deputy Dorectpr, whose
certificate of such approval and passing of the sum so payable shall be final and

conclusive against the contractor. But all such intermediate payments shall be regarded

as payments by way of advance against the final payment only and not as payments for

work actually done and competed, and shall not preclude the requiring of bad, unsound, and

imperfect or unskillful work to be removed and taken away and reconstructed, or re-erected,

or be considered as an admission of the due performance of the contract, or any part thereof,
in any respect, or the accruing of any claim, nor shall it conclude, determine or affect in any

way the powers of the Engineer-in-Charge under these conditions or any of them as to the final

settlement and adjustment of the accounts of otherwise or in any other way vary or affect

the contract. The final bill shall be submitted by the contractor within one month of the

date fixed for completion of the work, otherwise the Engineer-in- Charge’s certificate of

the measurement and of the total amount payable for the work accordingly shall be final and
binding on all parties.

Clause 8. - A bill shall be submitted by the contractor each month on or before the date

fixed by the Engineer-in-Charge for all work executed in the previous month, and the Engineer-
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in-Charge shall take or cause to be taken the requisite measurement for the purpose of

having the same verified, and the claim as far as admissible adjusted, if possible, before

the expiry of Twenty days from the presentation of the bill. If the contractor does not submit the

bill within the time fixed as aforesaid the Engineer- in-Charge may depute a subordinate to

measure up the said work in the presence of the contractor, whose counter-signature to the

measurement list will be sufficient warrant, and the Engineer-in-Charge may prepare a bill

from such list which shall be binding on the contractor in all respects.

Clause 9.-The contractor shall submit all bills on the printed forms to be had on

application at the office of the Engineer-in-Charge, and the charges in the bills shall always be

entered at the rates specified in the tender or in the case of any extra work ordered in

pursuance of those conditions, and not mentioned or provided for in the tender at the rates

hereinafter provided for such work.

Clause 9A-(1) Payment due to the contractor may, if so desired by him, be made to

his Bank instead of direct to him, provided that the contractor furnishes to the

Engineer-in-Charge.

(i) an authorization in the form of a legally valid document, e.g., irrevocable power- of-

attorney conferring authority on the Bank to receive payment; and

(ii) his own acceptance of the correctness of the account made out as being due him by

the Board or his signature on the bill or other claim preferred against Board, before

settlement by the Engineer-in-Charge of the account or claim by payment to the Bank.

While the receipt given by such Bank shall constitute a full and sufficient discharge

for the payment, the contractor should, wherever possible, present his bills duly receipted and

discharged through his Bankers.

(2) In the case of bills, which the contractor presents for payment direct and which are

not endorsed in favour of the Bank, while efforts will be made to secure payment to the

financing Bank, payments made to the contractor should be accepted as full acquaintance so

far as Board is concerned. As part of the arrangement, the financing Bank should give Board

a letter to this effect.

Note1- The procedure will not affect the usual rights of Government to deduct from

contractor’s bills ( whether endorsed in favour of a Bank or not ) any sum due to Board on

account of penalties, over-payments, etc. on this or any other contract with the Board.

Note 2- Nothing herein contained shall operate to create in favour of the Bank any

rights or equities vis-a-vis the Board.

Clause 10. -If the specification or estimate of the work, provides for the use of any

special description of materials to be supplied (hereto annexed) from the Engineer-in-

Charge’s store, or if it is required that the contractor shall use certain stores to be provided

by the Engineer-in-Charge (such materials and stores, and prices to be charged therefore as

hereinafter mentioned being so far as practicable for the convenience of the contractor, but no

so as in any way to control the meaning of effect of this contract specified in the schedule or

memorandum hereto annexed), the contractor shall be supplied with such materials and

stores as required from time to time to be used by him for the purposes of the contract only,

and the value of the full quantity of materials and stores so supplied at the rates

specified in the schedule or memorandum may be set off or deducted from any sums then
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due, or thereafter to become due to the contractor under the contract, or otherwise, or

against or from the security deposit or the proceeds of sale thereof. All material supplied to

the contractor shall remain the absolute property of the Board and shall not on any

account be removed from the site of the work, and shall at all times be open to

inspection by the Engineer-in-Charge. Any such materials unused and in- perfectly good

condition at the time of the completion or determination of the contract shall be returned to

the Engineer-in-Charge’s store, if by a notice in writing under his hand he shall so require but

the contractor shall not be entitled to return any such materials unless with such consent,

and shall have no claim for compensation on account of any such materials so supplied to him

as aforesaid being unused by him, or for any wastage in or damage to any such materials.

Clause 11.-The contractor shall execute the whole and every part of the work in the

most substantial and workmanlike manner, and both as regards materials and otherwise in

every respect in strict accordance with the specifications. The contractor shall also conform

exactly, fully and faithfully to the designs, drawing, and instructions in writing relating

to the work signed by the Engineer-in-Charge and lodged in his office, and to which the

contractor shall be entitled to have access at such office, or on the site of the work for the

purpose of inspection during office hours, and the contractor shall, if he so requires, be

entitled at his own expense to make or cause to be made copies of the specifications,

and of all such designs, drawings and instructions as aforesaid.

Clause 12.- The Engineer-in-Charge shall have power to make any alterations in,

omissions from, additions to or substitutions for the original specifications, drawings, designs

and instructions that may appear to him to be necessary or advisable during the progress of

the work and the contractor shall be bound to carry out the work in accordance with any

instruction which may be given to him in writing signed by the Engineer-in-Charge and such

alteration, omission, additions or substitutions shall not invalidate the contract but shall be

deemed to have formed as work included in the original tender and any altered, additional

or substituted work which the contractor may be directed to do in the matter above specified

as part of the work shall be carried out by the contractor on the same conditions in all

respects on which he agreed to do the main work and the same rates, if any, may be

specified in the tender for the main work. The time for the completion of the work shall be

extended in proportion that the altered, additional or substituted work bears to the original

contract work and the certificate of the Engineer-in-Charges shall be conclusive as to such

proportion. And if the altered, additional or substituted work includes any class of work, for

which no rate is specified in this contract, then such class of work shall be carried out at the

rates entered in the Schedule of rate of P.W.D, which was in force at the time of the

acceptance of the contract minus/plus the percentage which the total tendered amount bears

to the estimated cost of the entire work put to tender, and if the altered, additional or

substituted work is not entered in the said schedule of rates payment thereof shall be made by

the Engineer-in-Charge by determining the rates on analysis worked out from (a) the basic

rates of materials and labour provided in the current Schedule of rates or (b) the current

market rates of materials and labour when even basic rates for the work are not

available in the schedule. In cases when such rates are determined on analysis by the

Engineer-in- Charges under (a) above, the stipulated percentage above or below Schedule of

rates as provided in the contract shall also apply and in case of rates worked out on

analysis under (b) above payment shall be made at the rates so determined without

application or the  stipulation percentage.  In the event to any dispute regarding rates

determined on analysis for any altered, additional or substituted work under this clause, the

decision of the Joint Director  shall be final and binding.

Works to be

executed in

accordance

with speci-

fications,

drawings,

orders etc.

Alteration  in

specifications

and designs

Do not

invalidate

contract

Extension of

time in

consequence

ofaiterations.



[10]

Clause 12A - In the case of any altered, additional or substituted work, which the

contractor is required, under the preceding clause 12, to do at the rates specified in the tender

for the main work or on the basis of the rates in the Schedule of rates of the districts and

which involves the employment of additional materials (notwithstanding anything to the

contrary in the preceding clause) the contractor may, within seven days from the receipt of the

order claim revision of rates of such additional materials and the Engineer - in charge may
revise such rates having regard to the increase in the market price of such materials. In the

event of a dispute decision of the Joint Director concerned shall be final and binding and this

contract shall be construed as if the said revised rates for the said additional materials had

been incorporated in this contract as being applicable to such work.

Clause 13.- If at any time after the commencement of work the Board shall for any

reason whatsoever not require the whole thereof as specified in the tender to be carried out,
the Engineer-in-Charge shall give notice in writing of the fact to the contractor who shall have

no claim to any payment or compensation whatsoever on account of any profit or advantage

which he might have derived from the execution of the work in full, but which he did not derive

in consequence of the full amount of the work not having been carried out; neither shall he

have any claim for compensation by reason of any alterations having been made in the

original specifications, drawings, designs and instructions which shall involve any curtailment
of the work as originally contemplated.

Clause 14.- If it shall appear to the Engineer-in-Charge or his subordinate in charge of
the work, that any work has been executed with unsound, imperfect, or unskillful
workmanship,  or with materials of any inferior description, or that any materials or articles
provided by him for the execution of the work are unsound or of a quality inferior to that
contracted for, or otherwise not in accordance with the contract, the contractor shall on
demand in writing from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same have been inadvertently passed, certified and
paid for, forthwith rectify, or remove and re- construct the work so specified and provide
other proper and suitable materials or articles at his own proper charge and cost; and in
the event of his failing to do so within a period to be specified by the Engineer-in-Charge
in his demand aforesaid, then contractor shall be liable to pay compensation at the rate of
one per cent, on the amount of the estimate for everyday not exceeding ten days, while his
failure to do so shall continue and in the case of any such failure the Engineer-in-Charge may
rectify or remove, and re-execute the work or remove and replace with others, the materials or
articles complained of as the case the may be at the risk and expense in all respects of the
contractor.

Clause 15.- All work under or in course of execution or executed in pursuance of the
contract shall at all times be open to the inspection and supervision of the Engineer-in-
Charge and his subordinates and the contractor shall at all times during the usual working
hours, and at all other times at which reasonable notice of the intention of the Engineer-in-
Charge or his subordinate to visit the works shall have been given to the contractor, either
himself be present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose. Orders given to the contractor’s agent shall be
considered to have the same force as if they had been given to the contractor himself.

Clause 16. -The contractor shall give not less than five days’ notice in writing to the
Engineer-in-Charge or his subordinate in charge of the work before covering up or otherwise
placing beyond the reach of measurement any work in order that the same may be measured,
and correct dimensions thereof be taken before the same is so covered up or placed
beyond the reach of measurement and shall not cover up or place beyond the reach of
measurement any work without the consent in writing of the Engineer-in-Charge or his
subordinate in charge of the works and if any work shall be covered up or placed beyond the
of reach of measurement without such notice having been given or consent obtained, the
same shall be uncovered at the contractor’s expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same was executed.
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Clause 17. If the contractor or his workmen or servants or authorized representatives
shall break, deface, injure, or destroy any part of building, in which they may be working, or
any building, road, road-curbs, fence, enclosure, water pipes, cables, drains, electric or
telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the
premises, on which the work or any part of it is being executed, or if any damage shall happen
to the work from any cause whatsoever or any imperfections become apparent in it at any time
whether during its execution or within a period of three years after issuance of a
certificate of its completion by the Engineer-in-Charge, the contractor shall make the same
good at his own expense, or in default, the Engineer-in-Charge may cause the same to be
made good by other workmen and deduct the expense (of which the certificate of the
Engineer-in-Charge shall be final) from any sums, whether under this contract or otherwise,
that may be then, or at any time thereafter become due to contractor by the Government or
from his security deposit, or the proceeds of sale thereof, or of a sufficient portion thereof and if
the cost, in the opinion of the Engineer-In-Charge (which opinion shall be final and conclusive
against the contractor), of making such damage or imperfections good shall exceed the
amount of such security deposit and / or such sums, it shall be lawful for the Government to
recover the excess cost from the contractor in accordance with the procedure prescribed by
any law for the time being in force.

The security deposit of the contractor shall not be refunded before the expiry of three
years after the issuance of the certificate, final or otherwise, of completion of work by the
Engineer-in-Charge; Provided that the work shall not be deemed to have been completed
unless the "Final Bill" in respect thereof shall have been passed and certified for payment by
the Engineer-in-Charge;

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon,
within a period of forty five days with effect from the date of submission thereof by the
contractor, the amount payable to the contractor under this contract and shall also issue a
separate certificate of completion of work to the contractor within the said period of forty
five days. The certificate of Engineer-in-Charge whether in respect of the amount payable to
the contractor against the "Final Bill" or in respect of completion of work shall be final and
conclusive against the contractor. However, the security deposit of the contractor held with the
Government under the provision of Clause 1 hereof shall be refundable to the contractor in the
manner provided hereunder :-

(i) 30% of the security deposit shall be refunded to the contractor on expiry of one year after
the issuance of certificate of completion of work;

(ii) Further 30% of the security deposit shall be refunded to the contractor on expiry of two
years;

(iii) The balance 40% of the security deposit shall be refunded to the contractor on expiry of

three years.

Explanation :-

The word ’work’ means and includes road work, bridge work, building work, sanitary and
plumbing work, electrical work and/ or any other work contemplated within the scope and ambit
of this contract. The work may be of original or special repair in nature or a combination thereof,
or of original or special repair in nature in combination with the work(s)of repair and / or
maintenance in nature; Provided that in respect of the work of repair or maintenance in
nature or a combination thereof, the words three years wherever appearing in this Clause
shall be deemed to be one year and in which case the security deposit of the contractor held
with the BOARD under the provision of Clause 1 hereof shall be refundable to the contractor
on expiry of one year after the issuance of certificate of completion of work by the Engineer-in-
Charge.

Clause 18. -The contractor shall supply at his own cost materials (except such special
materials, if any, as may in accordance with the contract be supplied from the Engineer-in-
Charge’s stores), plant, tools, appliances, implements, ladders, cordage, tackle,  scaffolding and
temporary work requisite or proper for the execution of the work whether original altered or
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substituted and whether included in the specification or other documents forming part of the
contract or referred to in these conditions or not, or which may  necessary for the purpose of
satisfying or complying with the requirements of the  Engineer-in-Charge (as to any matter as to
which under these conditions he is entitled to be satisfied, or which) he is entitled to require
together with carriage therefore to and from the  work.   The contractor shall also supply without
charge the requisite number of persons with the means and materials necessary for the purpose
of setting out works, and counting, weighing and assisting in the measurement or examination
at any time and from time to time of the work or materials.  Failing his so doing the same may
be provided by the Engineer-in-Charge at the expense of the contractor and the expenses may
be deducted from any money due to the contractor under the contract, or from his security
deposit or the proceeds of sale thereof or of sufficient portion thereof.   The contractor shall also
provide all necessary fencing and lights  required to protect the public from accident, and shall
be bound to bear the expenses of  defence of every suit, action or other proceeding at law that
may be brought by any person for injury sustained owing neglect of the above precautions and
to pay any damage  and  costs which may be awarded in any such suit, action or proceedings to
any such  person or which may with the consent of the contractor be paid to compromise any
claim by any such person.

Clause 18A.-The contractor shall be responsible for and shall take proper care and
caution in respect of all rollers, machinery, tools and implements as may be made over by the
Board to the contractor for use in the execution of the works under this contract and shall be
liable for any loss of and damages caused to the said rollers, machinery, tools and implements
by any reason whatsoever during the period the same are in the possession of the  contractor
and shall on demand pay to the Board such amount as may be fixed by  the  Board for such
loss and damages, the decision of the Board in the respect  being final.  Should the contractor
fail or neglect to pay such amount on demand, the Board shall have the right and be entitled, in
addition to the other rights and remedies  available to it, to deduct such amount from the amount
of security deposited by the  contractor and/or any amount remaining payable to the contractor
under this contract for  any work done by the contractor.

Clause 18B.-In every case in which by virtue of the provisions of Section 12, Sub-section
(1) of the Workmen’s Compensation Act, 1923, Board is obliged to pay compensation to a
workman employed by the contractor, in execution of the works, Board will recover from the
contractor the amount of the compensation so paid, and, without prejudice to the rights of
Board under Section 12, Sub- section (2) of the said Act, Board shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from any sum
due by the Board to the contractor whether under this contract or otherwise Board shall not
bound to contest any claim made against it under Section 12, Sub-section (1) of the
said Act, except on the written request of the contractor and upon his giving to Board full
security for all costs for which Board might become liable in consequence of contesting such
claim.

Clause 19.- No female labour shall be employed within the limit of a
cantonment.

Clause 19A.- No labour below the age of twelve year shall be employed on the work.

Clause 19-B(a) “The contractor shall pay to labour employed by him either directly or

through sub-contractors, wages not less than fair wages as defined in the C.P.W.D.
contractor’s Labour Regulations in so far as such Regulations have application within the State

of West Bengal or as per the provisions of the Contract Labour (Regulation  & Abolition) Act,

1970 and Contract Labour (Regulation & Abolition) General Rules,1971, wherever applicable.

(b)The contractor shall not withstanding the provisions of any contract to the contrary,

cause to be paid fair wages to labour indirectly engaged on the work, including any engaged

by his sub-contractors in connection with the said work as if the labour had been immediately

employed by him.

(c) In respect of all labour directly or indirectly employed in the work for performance

of the contractor’s part of his agreement the contractor shall comply with or cause to be

complied with the Central Public Works Department Contractor’s Labour Regulations as

Labour
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mentioned in Sub-Para (a) above made from time to time in regard to payment of wages,

wage period, deduction from wages, recovery of wages not paid and deduction, un-

authorisedly made, maintenance of wages books or wages slips, publication of scale of

wages and other terms of employment, inspection and submission or periodical returns and

all other matters of the like nature or as per the provisions of the Contract Labour

(Regulation & Abolition) Rules, 1971 wherever applicable.

(d) The Joint /Deputy Director concerned shall have the right to deduct from the moneys

due to the contractor any sum required or estimated to be required for making good the loss

suffered by a worker or workers by reasons of non-fulfillment of the conditions of the

contract for the benefit of the workers, non- payment of wages or of deduction made from his

or their wages which are not justified by their terms of contract or non-observance of the
Regulations as mentioned above.

(e) The contractor shall comply with the provisions of Payment of Wages Act, 1936,

Minimum wages Act, 1948, Employees Liability Act, 1938, Industrial Dispute Act, 1947,

Maternity Benefits Act, 1961 and the contract Labour (Regulations & Abolition) Act, 1970 or the

modification thereof or any other laws relating thereto and the Rules made there-under from
time to time and Employee’s provident  Fund and Miscellaneous Provisions Act. 1952.

(f) The contract shall indemnify Board against payment to be made and for

observance of the laws aforesaid and the C.P.W.D. contractor’s Labour Regulations

having application within the State of West Bengal without prejudice to his right to claim

indemnity from his sub-contractors.

(g) The Regulations aforesaid shall be deemed to be a part of his contract and any

breach thereof shall be deemed to be a breach of this contract.”

Clause 20. - No work shall be done on Sundays without the sanction in writing of the

Engineer-in-Charge.

Clause 21.- The contract shall not be assigned  or sublet without specific orders

from Board in respect of a specified sub-contractor. And if the contractor shall assign or

sublet his contract, or attempt so to do, or become insolvent or commence any in

insolvency proceedings or make any composition with his creditor, or attempt to do so, or if

any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall

either directly or indirectly be given, promised, or offered by the contractor, or any of his

servants or agents to any public officer or person in the employ of Board in any way relating to

his office of employment, or if any such officer or person shall become in any way directly

or indirectly interested in the contract, the Deputy Director may thereupon by notice in

writing rescind the contract, and the security deposit of the contractor shall thereupon stand

forfeited and be absolutely at the disposal of Government and the same consequences shall

ensure as if the contract had been rescinded under the clause 3 hereof, and in addition

the contractor shall not be entitled to recover or be paid for any work therefore actually

performed under the contract.

Clause 22. - All sums payable be way of compensation under any of these

conditions shall be considered as reasonable compensation to be applied to the use of Board

without reference to the actual loss or damage sustained and whether or not any damage

shall have been sustained.

Clause 23.- In the case of a tender by partners any change in the constitution of the

firm shall be forthwith notified by the contractor to the Engineer-in-Charge for his information.
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Clause 24. - All works to be executed under the contract shall be executed under the

direction and subject to the approval in all respects of the Joint Director who shall be entitled

to direct at what point or points and in what manner they are to be commenced and from time to

time carried on.

Clause 25 - Except where otherwise provided in the contract all questions and

disputes relating to the meaning of the specifications, designs, drawings and instructions

herein before mentioned and as to the quality  of workmanship or materials used on the

work or as to any other question, claim, right, matter or thing whatsoever, in any way arising

out of relating to the contracts designs, drawings specifications, estimates, instructions,

orders or these conditions or otherwise concerning the works, or the executions or failure to

execute the same, whether arising during the progress of the work, or after the

completion or abandonment thereof shall be dealt with as mentioned hereinafter:

If the contractor considers any work demanded of him to be outside the

requirements of the contract, or disputes any drawings, record or decision given in writing by

the Engineer- in-Charge on any matter in connection with or arising out of the contract or

carrying out of the work, to be unacceptable, he shall promptly within 15 days request the

Chairman of the Dispute Redressal Committee in writing for written instruction or decision.

Thereupon, the Dispute Redressal Committee shall give its written instructions or decision

within a period of three months from the date of receipt of the contractor's letter. The Dispute

Redressal Committee shall be constituted with the following officials as members -

1 Secretary, Housing Department, Government of West Bengal Chairman

2 Housing Commissioner, West Bengal Housing Board. Member

3 Special Secretary, Housing Department Member

4 Director (Engineering), West Bengal Housing Board. Member Secretary and
Convenor

5 F.A.-cum-C.A.O., Finance Wing, West Bengal Housing Board. Member

This provision will be applicable irrespective of the value of the works to which the

dispute may relate."

Clause 26. - The contractor shall obtain from the stores of the Engineer-in- Charge

all stores and articles stipulated for issue from Engineer-in-Charge which may be required for

the work, or any part thereof or in making up articles required therefore or in connection

therewith unless he has obtained permission in writing from the Engineer-in-Charge to

obtain such stores and articles elsewhere The value of such stores and articles as may be

supplied to the contractor by the Engineer-in-Charge will be debited to the contractor in his

account at the rates shown in the schedule attached to the contract, and if they are not

entered in the schedule, they will be debited at cost price which for the purpose of this

contract shall include the cost of carriage, incidental charges and storage charges, the

last being recoverable in addition and all other expenses whatsoever, which shall have been

incurred in obtaining delivery of the same at the stores aforesaid.

Clause 27. - When the estimate on which the tender is made includes lump sums in

respect of parts of the work, the contractor shall be entitled to payment in respect of parts of the

work, the contractor shall be entitled to payment in respect of the items of work involved or the

part of the work in question at the same rates as are payable under this contract for such items

or if the part of the work in question is not in the opinion of the Engineer-in-Charge capable of
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measurement, the Engineer- in- Charge may at his discretion pay the lump sum amount entered

in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and

conclusive against the contractor with regard to any sum or sums payable to him under the

provisions of this clause.

Clause 28. - In the case of any class of work for which there is no such

specification as is mentioned in Rule 1, such work shall be carried out in accordance with the

I.S. specification and in the event of there being no I.S. specification, then in such case the

work shall be carried out in all respects in accordance with the instruction and requirements

of the Engineer-in-Charge.

Clause 29. - The expression “works” or “work” where used in these conditions shall,

unless there be something either in the subject or context repugnant to such construction

be constructed and taken to mean the works by virtue of the contract contracted to be

executed, whether temporary or permanent and whether original, altered, substituted or

additional.

Clause 30. - The contractor(s) shall at his/their own cost provide his/their labour

with hutments on an approved site, and shall make arrangements for conservancy and
sanitation in the labour camp to the satisfaction of the local Public Health and Medical

Authorities. He/They shall also at his/their own cost make arrangements for the laying of

pipe lines for water-supply to his/their labour camp form the existing mains wherever

available, and shall pay all fees, charges and expenses in connection, therewith and

incidental thereto.

INTERPRETATION CLAUSE:-

The Board means the West Bengal Housing Board and its  successors.

The Engineer-in-Charge/Deputy Director means the Deputy Director of West Bengal Housing

Board for the time being in charge of the work.

The Joint Director means the Joint Director of  W est Bengal  Hous ing Board for  the

time being connected with the work.

Words importing the singular number only include the plural number and vice versa.

Actions

where  no

specification

Definition

of work



[16]

Particulars Rates at which the material will be

charged to the contractor

Place of delivery

Unit Rs. P.

Schedule showing (approximately) materials to be supplied by the Board under clause 10 and
26 for work contractor to be executed and the rates at which they are to be charged for.

Note 1.-The person or firm submitting the tender should see that the rates in the

above schedule are filled up by the Engineer-in-Charge on the issue of the form prior

to the submission of tender.

Signature of Contractor Signature of Deputy  Director.

Date :

Joint  Director
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ADDITIONAL CONDITIONS

1. Cement found surplus after the completion of a work should be returned to the

Deputy Director, the value of the cement returned to the Board will be credited to the

contractor. If any contractor is found to have used the surplus cement for his own purpose

or otherwise deposed of it without the written consent of the Deputy Director or the

Assistant Director (if nominated for the purpose by the Deputy Director) he may be held guilty

of theft. In this connection the provision of clause 10 may be referred to where it is clearly

stated that all materials issued to the contractor’s shall remain the property of Board.

2. The contractor shall have to make his own arrangements for water both for the

work and use by his coolly, etc. for steam road rollers and for all tools and plant, etc. required

on the work.

3. Contractors will be responsible for the payments of all water charges payable

to the Kolkata Municipal Corporation or any other water works authority including Board

concerned.

4. If the contractor shall desire an extension of the time for completion of the work

under clause 5 of the contract, no application for such extension will be entertained if

it is not received in sufficient time to allow the Deputy Director to consider it and the

contractor will be responsible for the consequences arising out of his negligence in this

respect.

5. The contractor will have to leave ducts in walls and floors to run conduit or cables,

where necessary, and he will not be entitled to any extra payment on this account.

6. Contractors in the course of their work should understand that all materials (e.g.

store and other materials) obtained in the work of dismantling, excavation, etc., will be

considered as Board’s property and will be disposed of to the advantage of Board.

7. Owing to difficulty in obtaining certain materials in the open market, the Board have

undertaken to supply materials specified in the schedule on page..................of the Tender

form at rates stated therein. There may be delay in obtaining the materials by the Board

and the contractor is, there-for, required to keep himself in touch with the day to day position

regarding the supply of materials from the Engineer- in -charge and to so adjust the progress

of the work that his labour may not remain idle not may there be any other claim due to or

arising from delay in obtaining the materials. It should be clearly understood that no claim

whatsoever shall be entertained by the Board on account of delay in supplying materials.

8. The minimum period for which a road roller is required to be used by a

contractor shall be determined by the Deputy Director on the basis of the quantity of metal

that can be consolidated by a roller per day and the Deputy Director decision shall be final.

if the roller be required to work for a longer period due to bad arrangement of the contractor,

shortage of water, etc., additional hire charges shall be levied at the rates specified below

under ‘A, Hire Charges’ for the additional period the roller works.

9. No Compensation for any  damage done by rain or traffic during the execution

of the work will be made.

10. Whenever a work is carried out in a municipal area, electric lights or electric

danger signals wherever available shall be provided by the contractors on the barriers as well
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as paraffin lights. Facilities for the electric connection will be made by this Board but the

contractor will bear all the expenses.

11. The contractor should quote through rate inclusive of cost of materials and carriage

to place of working.

12. The contractors should give complete specifications showing the method of

execution and the quantity and quality of material they intend to use per hundred sq.M.

area.

13. In cases where water is used by the contractor he will be required to deposit in

advance with the Deputy Director the charges for water which are to be calculated in

accordance with the schedule of miscellaneous rates in the Canal Act.

14. It must be clearly understood by the contractor that no claim on account of

enhanced rates on those already accepted, due to war fluctuations will be entertained during

the currency of this contract for the work as per schedule attached to the agreement and

the additional work, if any, under clause 12 of the contract, if such additional work shall

consist of items which have already been quoted for but appearing in relevant P.W.D.

Schedule of rates.

15. In the event of emergency the contractor will be required to pay his labour every

day and if this is not done, Board shall make the requisite payment as would have been

paid by the contractor and recover the cost from the contractors.

Inconvenience of the public.

16. The contractor(s) shall not deposited material on any item which will seriously

inconvenience the public. The Engineer-in-Charge may require the contract(s) to remove

any materials, which are considered by him to be a danger or inconvenience to the public or

cause them to be removed at the contractor’s cost.

17. The contractor undertakes to have the site clean, free from rubbish to the

satisfaction of the Engineer-in-Charge. All surplus materials, rubbish, etc. will be removed to

the places fixed by the Engineer-in-Charge and nothing extra will be paid.

18. The contractor shall not allow any rubbish or debris to remain on the premises

during or after repairs, but shall remove the same and keep the place neat and tidy during the

progress of the work. The Engineer-in-Charge may get the site or premises cleared of

debris, etc., and recover the cost from the bill of the contractor if the latter shows slackness in

observing this clause.

19. Materials brought at site shall not be stacked at random. The contractor shall

stack all these materials as directed by the Engineer-in-Charge.

ADDITIONAL CONDITIONS WHEN ROAD ROLLERS ARE

SUPPLIED BY BOARD.

Road Rollers, if available, shall be supplied by the Board on hire upon payment of

charges at the rates and on the conditions specified below. The contractor should requisite

road roller at least two weeks before the date on which the same are required mentioning the

dates on which delivery is desired. In case rollers cannot be made available to the contractor
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on that date, requisite extension of time shall be granted to the contractor for completion of the

work but no compensation for loss of labour or any other cause whatsoever shall be

entertained.

A-Hire Charge

Hire charges & other charges of Department equipments per day of eight hours or part

there of as well as pay of driver, cleaner, chowkider etc. will be as per rates indicated in

Special Terms & conditions.

B-Conditions

1(a) The road roller will be made over and taken back at the site of work. The Roller

charges (which includes the hire charges and the wages of the departmental crew) shall be

recovered at the prescribed rates from the date the road roler is made over till the date it is

taken back even though the roller may not have been working. If however any roller remains

idle for two or more days at a stretch for any of the reason or reasons mentioned below and

provided the contractor submits within a week of the date of occurrence of the contingency, an
application through the Assistant Director to the Engineer-in-Charge praying for

exemption from payment of roller charges (showing reasons and particulars for such claim for

exemption) the Engineer-in-Charge may at his discretion and if he is satisfied that there were

sufficient reasons, allow exemption from payment of the said roller charges for such days as he

may consider reasonable under the circumstances.

The reason for which exemption may be allowed are :

(i) Continued unfavourable weather conditions for carrying out the particular type of

work on which the roller engaged.

(ii) Lack of roller work for reasons beyond the control of the contractor.

(iii) Diversion of the roller by the Engineer-in-Charge to other works.

(iv) Essential repairs.

(v) Any other reason’s precluding the work of the roller.

The contractor shall not in any events be entitled to claim any compensation for loss of

labour or for any other loss whatsoever which may have been incurred by him during the

period for which exemption from payment of the charges is allowed.

(b) The rollers and other equipments shall be fully utilised for the purpose for which

the same are made over and shall not be allowed to remain idle when they are in working

conditions.

The time limits for the working days for each type of rolling shall be fixed according to

the limits of work out-put given in Statements I & II below. If the actual number of day of roller

work exceed the limits based on the specified ceiling limits for the number of days in excess

such of limit the hire charges and the wages of the departmental crew shall be charged at

double the prescribed rates, if the actual number of days of roller work is less than the

number of days calculated on the specified floor limit the hire charges for the roller and wages

of the departmental crew shall be recovered for the number of days calculated on the specified

floor limit. In all cases part of a day shall be counted as a full day.

2. The departmental crew shall be on operational charges of the roller.
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3. The roller issued to a contractor are to work for 6 days in the week, with stoppage or

work on the seventh day for general cleaning and petty repairs. Contractors will pay for the

hire charges as well as for the wages of driver, cleaner and chowkidar for the whole week. The

cost of obtaining water for washing the rollers shall be borne by the contractor.

4. Clean water for operating and washing the rollers shall be supplied by the contractor

at his cost.

5. Fuel (petrol, diesel, or steam coal) and ancillaries such as match boxes kerosene oil,

fire wood and cotton waste for working, lighting up cleaning etc. of road rollers shall have to

be supplied by the contractor at his expense. Steam, Coal for Steam road rollers and diesel oil
for diesel road rollers may however be supplied by the Department at the rate specified in the

agreement and the cost debited to the contractor’s account accordingly.

6. The grease and lubricating oil required for operating and maintenance of the rollers

shall be supplied by the Department free of cost.

SPECIFICATIONS GOVERNING ISSUE OR ROAD ROLLERS

The number of working days to be allowed for finishing each individual items of work is
shown below with extra allowances.

(Extra allowances are to be considered by the Deputy Director only on special

circumstances depending on the particular nature of work and his decision will be final).
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STATEMENT – I

(a) For Diesel or Steam Road - Roller  8 -13 Tonne or above

N.B.- Each working day means roller day, i.e. 8 hours in a day with one roller

Sl.
No.

Items of Work
Works output per working day of 8

hours.

Floor limit
(Minimum.)

Ceiling limit
(Maximun.)

1 Roller Sub-grade 1,486 Sq.m 2,230 Sq.m

2 Rolling Boulder Soiling

a) Stone (except laterite) slag boulders

b) Laterite boulders

558 Sq.m

743 Sq.m

922 Sq.m

1,115 Sq.m

3 Consolidation of ballast (size within the range of 7.5
cm to 12.5 cm) -

a) Broken Stones (Pakur or Rajmahal or

Chandil or similarly hard stone)
b) Broken Stone varieties softer than a) above

c) Broken slag

d) Laterite or Jhama

e) Unbroken stone (e.g. shingle or gravel)

23 Cu.m.

25 Cu.m

25 Cu.m

34 Cu.m

34 Cu.m

34 Cu.m

40 Cu.m

40 Cu.m

51 Cu.m

51 Cu.m

4 Consolidation of metal (size within the range of 3.75
cm to 7.5 cm) -

a) Broken stone metal (Pakur or Rajmahal or
Chandil or similarly hard stone)

b) Broken stone metal softer than (a) above

c) Broken slag metal

d) Laterite of Jhama Metal

e) Unbroken stone (e.g. single or gravel)

14 Cu.m

17 Cu.m

17 Cu.m

28 Cu.m

34 Cu.m

23 Cu.m

28 Cu.m

28 Cu.m

45 Cu.m

51 Cu.m

5 Consolidation of Moorum 34 Cu.m 51 Cu.m

6 Compaction of Earthwork 250 Cum 400 Cum

7 Rolling dry chips/Bajri/Gravel in surface dressing works
a)On water Bound surface

b) On black top surface

558 Sq.m

650 Sq.m

1,115 Sq.m

1,300 Sq.m

8 Rolling premixed chips/bajri/Gravel –

a) In 19 mm (nominal) thick carpet
b) In 25 mm (nominal) thick carpet

c) In 32 mm (nominal) thick carpet

d) In 38 mm (nominal) thick carpet

372 Sq.m

325 Sq.m

279 Sq.m

232 Sq.m

743 Sq.m

650 Sq.m

558 Sq.m

465 Sq.m

N.B-In case of items not covered by the above or by any stipulation of a particular contract, the

limit will be as decided by the Engineer-in- Charge.



[22]

STATEMENT - II

For Petrol, Diesel or Steam Road Roller 6 Tonne or less.

The limits of works output to be allowed for petrol, diesel or steam rollers of 6-10 tonne
or less shall be 25% less than the limit for the corresponding items Statement - I above.

Extra allowance may be the same per statement I in case of roller of 8-13 Tonne or

above.

TAR AND BITUMEN

1. The contractor undertakes to make arrangements for the supervision of the work by

the firm supplying the tar or bitumen used.

2. The contractor shall collect the total quantity of tar or bitumen required for the work as

per standard formulae before the process of painting is standard and shall hypothecate it

to the Engineer-in-charge against money advanced by Board. If any bitumen or tar remain

unused on completion or the work on account of lesser use of materials in actual

execution for reasons other than authorised changes of specification and abandonment

of portion of work corresponding deduction equivalent to the cost of unused material as
determined by the Engineer-in-charge shall be made and the material returned to the

contractors. Although the materials are hypothecated to Board the contractor undertakes the

responsibility for their proper watch, safe custody and protection against all risks. The

materials shall not be removed from site of work without the consent of the Engineer-in-charge

in writing.

ADDITIONAL CONDITIONS OF CONTRACT FOR DEPARTMENTAL MATERIAL

(a) The value of materials supplied by the Department for use on the work shown in

the Schedule on page 11 of the contract form (West Bengal Form No.2911) in respect of

items of worth for which the contractor’s rates are inclusive of the cost such materials will

be debited to him in his account at the rates specified in this Schedule.

(b) Regarding materials in respect of items of work for which the contractor’s rates are

not inclusive of the cost of such materials, the contractor shall only act as custodian on
behalf of the Government and the value of such material will not be charged to him except

under sub-clauses (f) and (g) hereof.

(c) When the contract provides for use of certain specified materials to be supplied

by the Department, the contractor shall not obtain such materials from other sources, unless

so authorised in writing by the Engineer-in-Charge of the works.

(d) Materials supplied for a particular work or a part thereof shall not be used

elsewhere except with the written permission of the said Engineer-in-Charge.

(e) Materials shall be supplied to the contractor in such instalments as may be

decided by the said Engineer-in-Charge.

(f) The contractor shall be held responsible for any misuse, loss or damage of the

materials issued or handed over to him by the Engineer-in-Charge. In default the costs of

such materials shall be recovered from the contractor according to the terms of the provisions

made in sub-clauses (g) and (h) hereof.

(g) In the following cases, the materials issued or handed over to the contractor shall

be deemed to have been misused by him :
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(a) Materials lost or damaged  due to  negligence on the part of the

contractor and/or defective storage by him;

(b) Materials used in excess of the requirements as shown in Statement III
attached herewith;

(c) Materials used without permission of the Engineer-in-Charge in

temporary work (e.g., Coffer dams embankments shoring etc.) or in the

contraction of contractor’s godown, site office labour hutments etc.

The value of materials misused as above (in which case the decision of the
Engineer-in-Charge shall be final) shall be recovered at 50 per cent in excess of the highest

of the following three rates:

(i) Issue rate as specified in the contract.

(ii) Departmental stock rate at the time of recovery of value :

and

(iii) Market rate at the time of recovery value.

(h) In cases of loss or damage of materials issued or handed over to the

contractor other than under the circumstances mentioned in sub-clause (g) the

materials so lost or damaged shall be replaced by the Engineer-in-Charge as to the cost of the

contractor and the certificate of the Engineer-in-Charge as to the cost of replacement

shall be final and binding on the contractor.

(i) Where so specified and in any  case in respect of cement, steel and

bituminous materials supplied by the Department, a stock register shall be maintained by the

contractor and the day to day receipts issues and balance of such materials shall be shown

therein. This register shall be produced by the contractor to the Engineer-in- Charge or his

representative whenever required for verification of stock.

(j) Whenever asked for by the Engineer-in-Charge during the progress of work and also

with the final, the contractor shall submit to the former a statement showing-

(a) the total quantity of materials received by the contractor from the Deptt:

(b) consumption thereof item by item in the work; and

(c) the balance in hand.

(k) Whenever by computing the consumption of materials of any description in any item

or group of items of work requiring use of such materials-

(a) It is found that the contractor has used less materials than required by

the specifications and/or as shown in PWD Schedule of Rates, the value of

the quantity of materials less used shall be recovered from the contractor at 5

(five) per cent in excess of the issue rate of such materials. In such an event
the contractor shall not be entitled to claim or to receive the materials the cost

of which has been thus recovered; or

(b) it is found that the contractor has used any material in excess of the

requirement, the value of the material used in excess shall be

recovered from the contractor as provided in sub-clause (g) hereof ;

(c) provided that recovery  of materials used less or in excess as indicated

in paragraph (a) and (b) of the sub-clause shall be subject to the decision of

the Engineer-in-Charge who may allow variation asunder  :

Consumption of different materials of construction in the corresponding contract items of work

shall be computed on the basis of the provisions made in the consumption chart in the relevant
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PWD Schedule of Rates, subject to a variation of plus/minus five percent(5%) except in case of

steel materials in respect of which the variation shall be (+/-) 10%. Where, however, the

circumstances of a work so require the Engineer-in-charge shall be competent to allow (for

recorded reasons) for a greater variation.

ADDITIONAL CLAUSES

1. In cases where the responsibility of dispatch of stores rests with the

suppliers but the freight is payable by the purchaser, the supplier should dispatch the stores

by the most economical method using the full wagon whenever it is possible and economical to
do so, failing which the supplier will render himself liable for the whole or part of any avoidable

expenditure caused by such default. The supplier should get in touch with the Purchase

Officer concerned and in cases of despatch of stores which are the property of the Defence

Department at the time of despatch. The supplier may obtain the advice of the ‘Movement

Control Section’ Station Staff Officers or the Controller of Supplies of the stations concerned.

2. The contractor will have to make his own arrangements for the carriage of materials.

3. “For all items of contract works requiring unskilled labour the contractors shall be

bound to employ unskilled local labour. The expression “local” shall mean and deem to

mean the Anchal, the Block, the Thana or the District of the State of West Bengal where the

work will be executed. In cases of non-availability of such unskilled local labour and of other

difficulties experienced by the contractor in recruiting such local labour, the contractor may,
with the prior permission in writing of the Engineer- in-Charge of the work, recruit and employ

unskilled labour from neighbouring areas of that District. In case the work is in the border area

of two districts and there is dearth of adequate number of labour from the district where the

work will be executed, labour may be recruited by the contractor from contiguous areas of

the other contiguous district. In case local labour will not be available even from the districts

as mentioned and when the exigency or progress of work so demands, the contractor may,
with the prior permission in writing of the said Engineer-in-Charge engage labour from the

other districts of the State of West Bengal and in case the same be not available then the

contractor may, with the prior permission of the said Engineer-in-Charge, employ imported

labour of other states.

In case where the contractor fails to secure unskilled local labour or to engage
imported labour, the contractor shall employ labour locally recruited by Board of labour

imported by Board at the rate to be decided by Joint Director of the works concerned

whose decision as to the circumstances in which employment of such labour is of mutual

advantage to Board and the contractor, will be final and binding on the parties.

For all items of contract jobs requiring skilled labour, the contractor shall have to
employ at 70% (seventy percent) of skilled labour locally. In case the contractor fails to

recruit skilled local labour, the contractor shall employ skilled labour locally secured by

Board in the manner indicated above. For bridge works, highly

technical works of framed structural buildings, sanitary and plumbing works, electrical works

etc. involving skilled labour the contractor may with the prior permission in writing of the
Engineer-in-Charge to whom the full facts must be placed for permission, import and

employ skilled labour upto 30% (thirty percent) of the total requirement. In this case the

expression “imported labour” shall mean labour imported, primarily from other States and

secondly from the distant districts of the State of West Bengal.

4. Military  credit notes will only  be issued  at the dispatching station for materials

which are the property of Board at the time of dispatch. Ordinary credit notes will be
issued by this Department at the receiving station to help contractors in taking delivery

and the cost will be recovered from the contractor’s bills.
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